
PART I - THE SCHEDULE          1 

SECTION A - SOLICITATION/CONTRACT FORM  

SF 1442  SOLICITATION, OFFER, AND AWARDNOTICE: SET-ASIDE forTotal 

Service-Disabled (Construction, Alteration, or Repair)Veteran-Owned 

SmallBusiness Set-Aside

1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES 

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO. 

7. ISSUED BY 

CODE 

8. ADDRESS OFFER TO 

A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS) 

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS  (Title, identifying no., date): 

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?  (If "YES," indicate within how many 
         calendar days after award in Item 12B.) 

13. ADDITIONAL SOLICITATION REQUIREMENTS: 

STANDARD FORM 1442 (REV. 4-85) STANDARD FORM 1442 
Prescribed by GSA YFAR (48 CFR) 52.236-NSN 7540-01-155-3212 

SOLICITATION, OFFER, 

AND AWARD 

(Construction, Alteration, or Repair) 

SOLICITATION SOLICITATION 

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror. 

9. FOR INFORMATION 
              CALL: 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder". 

SEALED BID (IFB) 

NEGOTIATED (RFP) 

11. The Contractor shall begin performance within ____________ calendar days and complete it within  ____________ calendar days after receiving 

award, notice to proceed.  This performance period is mandatory, negotiable.  (See _____________________________.) 

YES NO 

A. Sealed offers in original and ___________________copies to perform the work required are due at the place specified in Item 8 by _____________ 

(hour) local time _____________________ (date).  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed 

envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, the date and time offers are due 

B. An offer guarantee is, is not required. 

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference 
 . 

D. Offers providing less than _______________________ calendar days for Government acceptance after the date offers are due will not be 

considered and will be rejected. 
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43C1 

Department of Veterans Affairs 

NCA Contracting Service, MSN I 

5000 Wissahickon Ave  

Philadelphia, PA 19144 

Department of Veterans Affairs 

NCA Contracting Service 

https://www.vendorportal.ecms.va.gov 

 

Iris Chen, iris.chen1@va.gov 215-381-3787 x 4635 

Contractor shall provide all labor, equipment, material and supervision necessary to renovate admin building 

 

at Calverton National Cemetery, 210 Princeton BLVD, Calverton, NY 11933 

 

 

This procurement is a 100% set-aside for Service Disabled Veteran Owned Small Business Small. 

FAR 52.228-13 Alternative Payment Protection is Applicable. See 4.6 under general conditions for choices. 

NAICS CODE: 236220 Size Standard: $36.5 Million,            Magnitude of Construction: between $25,000 and $100,000. 

Contractor shall begin performance within 15 calendar days and complete work within 60 calendar days after receiving the 

the notice to proceed. 

Pre-bid Site Visit: 07/09/2015 @ 10:00am local time, meet at the Admin Office. This is the only organized site visit. Contact 

COR: Timothy Morris at phone number (631) 727-5410 X1146 or email: Timothy.Morris4@va.gov (see site visit provision) 

For information regarding this solicitation, submit all questions by email before 07/13/2015 at 2:00 pm EST. 

Submit questions to Iris.Chen1@va.gov 

Proposals due to the vendor’s portal (hyperlink in Block 8) by: 07/20/2015 at 2:00 PM EST. See instructions on Pages 35-38. 

Vendor DUNS #:_______________ 

Vendor POC:  ________________ 

Vendor Phone:________________ 

Vendor Email:________________ 

15 60 

X X 52.211-10 

X 

        1                                                                     2PM EST 

07/20/2015  

X 

90 

X

X

X

Z 



14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. 

16. REMITTANCE ADDRESS 

CODE FACILITY CODE 

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of the solicitation, if this offer is 
accepted by the Government in writing within __________ calendar days after the date offers are due. 

AMOUNTS 

18. The offeror agrees to furnish any required performance and payment bonds. 

19. ACKNOWLEDGMENT OF AMENDMENTS 

AMENDMENT NO. 

DATE 

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER 20B. SIGNATURE 20C. OFFER DATE 

21. ITEMS ACCEPTED: 

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA 

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c)(  ) 41 U.S.C. 253(c) (  ) 

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY 

PHONE: FAX: 

28. NEGOTIATED AGREEMENT 29. AWARD Your 

Contractor agrees offer on this solicitation, is hereby accepted as to the items listed.  This 
to furnish and deliver all items or perform all work, requisitions identified award consummates the contract. which consists of (a) the Government 
on this form and any continuation sheets for the consideration stated in solicitation and your offer, and (b) this contract award.  No further cont- 
this contract.  The rights and obligations of the parties to this contract ractual document is necessary. 
shall be governed by (a) this contract award, (b) the solicitation, and (c) 
the clauses, representations, certifications, and specifications incorporated 
by reference in or attached to this contract. 

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER 

TO SIGN 

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 

BY 

OFFER 

AWARD 

STANDARD FORM 1442(REV. 4-85)BACK 

(Include ZIP Code) (Include area code) 

(Include only if different than Item 14) 

(Insert any number equal to or greater than 
the minimum requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.) 

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each) 

(Type or print) 

(4 copies unless otherwise specified)                                                                                                                                              X    15 U.S.C 657f(b) 

(Type or print) 
(Type or print) 

(Contractor is required to sign this 

document and return _______ copies to issuing office.) 

(Contractor is not required to sign this document.) 

(Must be fully completed by offeror) 

(To be completed by Government) 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 

43C1 

Department of Veterans Affairs 

NCA Contracting Service, MSN I 

5000 Wissahickon Ave  

Philadelphia, PA 19144 

Financial Services Center 

Electronic Invoicing 

http://www.ob10.com/us/en/veterans-affairs/ 

x 

  1 

Iris Chen 

Contracting Officer 
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SECTION B - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK 

B.1  SCOPE OF WORK 

 

Project Location:  CALVERTON NATIONAL CEMETERY 
 
Project Title:  Maintain Administration Bldg Interior  
 
Project Control #:  805-M&R15-21 
 
Contractor shall provide all labor, equipment, material and supervision necessary to: 1) sequence, schedule, 
complete, and turnover for final acceptance the work per identified, distinct phases, one after the 
other, so as to keep the occupied building operational at all times; 2) disconnect, remove and temporarily 
store and protect all existing furniture and associated data and voice cables for re-installation in Irene’s Office 
and the Work (Side) Room and disconnect, remove and dispose of (off-site) all other used furniture and 
associated data and voice cables in the offices in the Administration Bldg interior as indicated on the attached 
GSA Furniture Plan; 3) remove and dispose of (off-site) resilient wall baseboard (approx. 975 LF) in the 
Administration Bldg interior; 4) remove and dispose of (off-site) wall covering and adhesive; scrape; repair 
drywall imperfections; sand; prime; caulk; and otherwise prepare all walls (approx. 7,800 SF) in the 
Administration Bldg interior; 5) scrape; sand; prime; caulk; and otherwise prepare all previously painted doors 
and frames (approx. 225 SF) in the Administration Bldg interior; 6) remove and dispose of (off-site) resilient 
floor tile and adhesive; scrape; repair floor imperfections and provide leveling course; sand; prime; caulk; and 
otherwise prepare the floor (approx. 418 SF) in the Employee Lounge; 7) remove and dispose of (off-site) 
carpet floor tile and adhesive; scrape; repair floor imperfections and provide leveling course; sand; prime; 
caulk; and otherwise prepare the floor (approx. 5,750 SF) in the Administration Bldg interior; 8) paint previously 
painted and prepared doors and frames (approx. 250 SF) with primer and two coats of “McCormick Revo Zero 
VOC Low Odor Paint or equal; 9) thoroughly clean and vacuum all prepared wall and floor surfaces just prior to 
installation of adhesives and finishes; 10) install Type II – Medium Duty textured vinyl coated fabric wall 
coverings on all previously covered walls (approx. 9,000 SF incl cutting waste) in the Administration Bldg 
interior; 11) install resilient vinyl floor tile (approx. 475 SF incl cutting waste) in the Employee Lounge; 12) 
install severe wear, loop, indoor/outdoor type carpet floor tiles in the front and rear entrances and in the side 
entrance corridor #4 and vestibule #2 (approx. 1,800 SF incl cutting waste) of the Administration Bldg interior; 
13) install medium wear, loop type carpet floor tiles in the previously carpeted offices and clerical spaces 
(approx. 4,800 SF incl cutting waste) of the Administration Bldg interior; 14) install resilient wall baseboard 
(approx. 1,075 LF incl cutting waste) in the previous spaces with resilient wall baseboard in the Administration 
Bldg interior; 15) install approx. 14 each corner beads to protect front & rear entrance/vestibule #1 corners; 16) 
coordinate and schedule with the GSA Contractor installation of new GSA Contractor provided 
furniture in the offices of the Administration Bldg (GSA Contractor installation does not include 
Electrical Power and IT Data and Voice); 17) after maintenance work is completed and turned over, re-install 
existing temporarily stored furniture back into Irene’s Office and the Work (Side) Room per the attached GSA 
Furniture Plan; 18) relocate floor conduit at front reception desk to new front reception desk location as shown 
on attached GSA Furniture Plan; 19) rewire new GSA Contractor provided furniture including cubicles, front 
reception desk, and back desks in the Administration Bldg offices with new Cat 6 Data and Cat 3 Voice Cables 
and re-install existing Cat 6 Data and Cat 3 Voice Cables for the re-used existing furniture in Irene’s Office and 
the Work (Side) Room as shown on attached GSA Furniture Plan; and 20) label, connect, scan, and test all 
furniture electrical power, and IT data and voice installations to existing Administration Bldg IT 
equipment and ensure 100% system operability in the presence of the COR. First Floor Plan of the 
Administration Bldg with office locations and designations is provided for information.  Work shall take place at 
Calverton National Cemetery, Administration Bldg, 210 Princeton Blvd, Calverton, NY 11933-1031.   
 
Pre-Bid Site Visit: Bidders are urged and expected to inspect, site investigate by observation, and Request for 
Information (RFI) and responses through the Contracting Office to satisfy their understanding of the work to be 
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done, all general, local and technical conditions that may affect the cost and the feasibility of their proposal. In 
no event shall failure to inspect the site constitute grounds for a claim after award. If you are planning to 
conduct a site visit / inspection at Calverton National Cemetery, YOU MUST CONTACT one of the following 
Cemetery POC(s) to make arrangements:   
Cemetery POC(s): 
 
Michael Picerno, Cemetery Director.......................................................... (631)727-5766 
Steve Callagy, (COR) Assistant Director................................................... (631)727-5766 
 
Technical Information: 
 
Thomas Vennochi, MSN I Engineer............................................................(215) 381-3787 (ext. 4650) 
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B.2 PRICE SCHEDULE 

Contractor shall provide all labor, equipment, material and supervision necessary. 

 
1.1 PRICE SCHEDULE 
 

Contractor shall provide all labor, equipment, material and supervision necessary to: 1) sequence, schedule, 
complete, and turnover for final acceptance the work per identified, distinct phases, one after the 
other,  so as to keep the occupied building operational at all times; 2) disconnect, remove and temporarily 
store and protect all existing furniture and associated data and voice cables for re-installation in Irene’s Office 
and the Work (Side) Room and disconnect, remove and dispose of (off-site) all other used furniture and 
associated data and voice cables in the offices in the Administration Bldg interior as indicated on the attached 
GSA Furniture Plan; 3) remove and dispose of (off-site) resilient wall baseboard (approx. 975 LF) in the 
Administration Bldg interior; 4) remove and dispose of (off-site) wall covering and adhesive; scrape; repair 
drywall imperfections; sand; prime; caulk; and otherwise prepare all walls (approx. 7,800 SF) in the 
Administration Bldg interior; 5) scrape; sand; prime; caulk; and otherwise prepare all previously painted doors 
and frames (approx. 225 SF) in the Administration Bldg interior; 6) remove and dispose of (off-site) resilient 
floor tile and adhesive; scrape; repair floor imperfections and provide leveling course; sand; prime; caulk; and 
otherwise prepare the floor (approx. 418 SF) in the Employee Lounge; 7) remove and dispose of (off-site) 
carpet floor tile and adhesive; scrape; repair floor imperfections and provide leveling course; sand; prime; 
caulk; and otherwise prepare the floor (approx. 5,750 SF) in the Administration Bldg interior; 8) paint previously 
painted and prepared doors and frames (approx. 250 SF) with primer and two coats of “McCormick Revo Zero 
VOC Low Odor Paint or equal; 9) thoroughly clean and vacuum all prepared wall and floor surfaces just prior to 
installation of adhesives and finishes; 10) install Type II – Medium Duty textured vinyl coated fabric wall 
coverings on all previously covered walls (approx. 9,000 SF incl cutting waste) in the Administration Bldg 
interior; 11) install resilient vinyl floor tile (approx. 475 SF incl cutting waste) in the Employee Lounge; 12) 
install severe wear, loop, indoor/outdoor type carpet floor tiles in the front and rear entrances and in the side 
entrance corridor #4 and vestibule #2 (approx. 1,800 SF incl cutting waste) of the Administration Bldg interior; 
13) install medium wear, loop type carpet floor tiles in the previously carpeted offices and clerical spaces 
(approx. 4,800 SF incl cutting waste) of the Administration Bldg interior; 14) install resilient wall baseboard 
(approx. 1,075 LF incl cutting waste) in the previous spaces with resilient wall baseboard in the Administration 
Bldg interior; 15) install approx. 14 each corner beads to protect front & rear entrance/vestibule #1 corners; 16) 
coordinate and schedule with the GSA Contractor installation of new GSA Contractor provided 
furniture in the offices of the Administration Bldg (GSA Contractor installation does not include 
Electrical Power and IT Data and Voice); 17) after maintenance work is completed and turned over, re-install 
existing temporarily stored furniture back into Irene’s Office and the Work (Side) Room per the attached GSA 
Furniture Plan; 18) relocate floor conduit at front reception desk to new front reception desk location as shown 
on attached GSA Furniture Plan; 19) rewire new GSA Contractor provided furniture including cubicles, front 
reception desk, and back desks in the Administration Bldg offices with new Cat 6 Data and Cat 3 Voice Cables 
and re-install existing Cat 6 Data and Cat 3 Voice Cables for the re-used existing furniture in Irene’s Office and 
the Work (Side) Room as shown on attached GSA Furniture Plan; and 20) label, connect, scan, and test all 
furniture electrical power, and IT data and voice installations to existing Administration Bldg IT 
equipment and ensure 100% system operability in the presence of the COR.  First Floor Plan of the 
Administration Bldg with office locations and designations is provided for information.  Work shall take place at 
Calverton National Cemetery, Administration Bldg, 210 Princeton Blvd, Calverton, NY 11933-1031. 
 

ITEM 
NO. 

DESCRIPTION 
EST 
QTY 

UNIT TOTAL PRICE 

001 

Contractor shall provide all labor, equipment, material and 
supervision necessary to: 1) sequence, schedule, 
complete, and turnover for final acceptance the work 
per identified, distinct phases, one after the other,  so 
as to keep the occupied building operational at all 

1 JOB $ __________ 
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times; 2) disconnect, remove and temporarily store and 
protect all existing furniture and associated data and voice 
cables for re-installation in Irene’s Office and the Work 
(Side) Room and disconnect, remove and dispose of (off-
site) all other used furniture and associated data and voice 
cables in the offices in the Administration Bldg interior as 
indicated on the attached GSA Furniture Plan; 3) remove 
and dispose of (off-site) resilient wall baseboard (approx. 
975 LF) in the Administration Bldg interior; 4) remove and 
dispose of (off-site) wall covering and adhesive; scrape; 
repair drywall imperfections; sand; prime; caulk; and 
otherwise prepare all walls (approx. 7,800 SF) in the 
Administration Bldg interior; 5) scrape; sand; prime; caulk; 
and otherwise prepare all previously painted doors and 
frames (approx. 225 SF) in the Administration Bldg interior; 
6) remove and dispose of (off-site) resilient floor tile and 
adhesive; scrape; repair floor imperfections and provide 
leveling course; sand; prime; caulk; and otherwise prepare 
the floor (approx. 418 SF) in the Employee Lounge; 7) 
remove and dispose of (off-site) carpet floor tile and 
adhesive; scrape; repair floor imperfections and provide 
leveling course; sand; prime; caulk; and otherwise prepare 
the floor (approx. 5,750 SF) in the Administration Bldg 
interior; 8) paint previously painted and prepared doors and 
frames (approx. 250 SF) with primer and two coats of 
“McCormick Revo Zero VOC Low Odor Paint or equal; 9) 
thoroughly clean and vacuum all prepared wall and floor 
surfaces just prior to installation of adhesives and finishes; 
10) install Type II – Medium Duty textured vinyl coated fabric 
wall coverings on all previously covered walls (approx. 9,000 
SF incl cutting waste) in the Administration Bldg interior; 11) 
install resilient vinyl floor tile (approx. 475 SF incl cutting 
waste) in the Employee Lounge; 12) install severe wear, 
loop, indoor/outdoor type carpet floor tiles in the front and 
rear entrances and in the side entrance corridor #4 and 
vestibule #2 (approx. 1,800 SF incl cutting waste) of the 
Administration Bldg interior; 13) install medium wear, loop 
type carpet floor tiles in the previously carpeted offices and 
clerical spaces (approx. 4,800 SF incl cutting waste) of the 
Administration Bldg interior; 14) install resilient wall 
baseboard (approx. 1,075 LF incl cutting waste) in the 
previous spaces with resilient wall baseboard in the 
Administration Bldg interior; 15) install approx. 14 each 
corner beads to protect front & rear entrance/vestibule #1 
corners; 16) coordinate and schedule with the GSA 
Contractor installation of new GSA Contractor provided 
furniture in the offices of the Administration Bldg (GSA 
Contractor installation does not include Electrical 
Power and IT Data and Voice) this is your responsibility; 
17) after maintenance work is completed and turned over, 
re-install existing temporarily stored furniture back into 
Irene’s Office and the Work (Side) Room per the attached 
GSA Furniture Plan; 18) relocate floor conduit at front 
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reception desk to new front reception desk location as 
shown on attached GSA Furniture Plan; 19) rewire new 
GSA Contractor provided furniture including cubicles, front 
reception desk, and back desks in the Administration Bldg 
offices with new Cat 6 Data and Cat 3 Voice Cables and re-
install existing Cat 6 Data and Cat 3 Voice Cables for the re-
used existing furniture in Irene’s Office and the Work (Side) 
Room as shown on attached GSA Furniture Plan; and 20) 
label, connect, scan, and test all furniture electrical 
power, and IT data and voice installations to existing 
Administration Bldg IT equipment and ensure 100% 
system operability in the presence of the COR.  First 
Floor Plan of the Administration Bldg with office locations 
and designations is provided for information.  Work shall 
take place at Calverton National Cemetery, Administration 
Bldg, 210 Princeton Blvd, Calverton, NY 11933-1031. 

GRAND TOTAL COST:  $__________ 

 
Duration: Duration of the contract shall be sixty days (60 days) from date of award. The Contractor will 
complete all work within 60 calendar days after receipt of Notice of Award, subject to all terms, conditions, 
provisions and schedules of the contract. 
 

 (END OF PRICE SCHEDULE) 
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B.3 STATEMENT OF WORK 

 

STATEMENT OF WORK 

 

1.0 Background 

 

The interior wall, floor, door, frame, and furniture finishes of the Administration Bldg. have deteriorated and require 

maintenance and replacement.        

 

2.0 Applicable Documents 

 

2.1 American Society for Testing and Materials (ASTM): 

E84-1998………………Surface Burning Characteristics of Building Materials 

  

2.2 National Fire Protection Association (NFPA): 

10-1998…………..……Standard for Portable Fire Extinguishers 

FCLCH-30-1996……...Flammable and Combustible Liquids Code 

51B-1999……………….Standard for Fire Prevention during Welding, Cutting and Other Hot Work 

70-1999…………………National Electrical Code 

241-1996………………..Standard for Safeguarding Construction, Alteration, and Demolition Operations 

  

2.3 Occupational Safety and Health Administration (OSHA): 

29 CFR 1926…………...Safety and Health Regulations for Construction 

 

2.4 The Contractor shall follow all Federal, State and Local Regulations.  The Contractor shall follow all permit agency 

regulations and obtain all necessary permits, at the Contractor’s own expense.  The Contractor shall follow NCA National 

Shrine standards.  

 

2.5 Other applicable documents are found in paragraph 5.0 Specific Requirements and Deliverables.    

 

3.0 Scope of Work  
    

3.1 Sequence, schedule, complete, and turnover for final acceptance the work for the areas identified in the 

following four separate, distinct phases, one after the other, so as to keep the occupied building operational at all 

times. Phase I includes the Conference Room, Karen’s Office, Steve’s Office, and Larry’s Office. Phase II includes the 

Director’s Office, Donna’s Office, Irene’s Office, Nanette’s Office, and the Record Room. Phase III includes the General 

Clerical Area with 14 new cubicles and the Reception Office. Phase IV includes Front and Rear Entrances and the Side 

Entrance corridor #4 and vestibule #2. Each separate, distinct phase of work shall be 100% completed, accepted, and 

office staff allowed one work day to move back into the renovated phase areas before the Contractor can begin the 

next phase. For example Phase I existing IT equipment must be labeled, disconnected, temporarily stored and 

protected until re-connected; all Phase I maintenance work must be completed; all Phase I furniture must be 

installed; all Phase I furniture electrical power, IT data and IT voice installations to existing Administration Bldg 

IT equipment must be labelled, connected, scanned, and tested to ensure 100% system operability in the presence 

of the COR, and all Phase I work accepted prior to start of Phase II; and so on for the remaining phases. Other 

Administration Bldg. occupied areas and phases not currently being worked on shall be kept clear of Contractor’s 

employees, equipment, and materials. Administration Bldg employees shall be isolated and protected from excessive dust, 

noise, odors, and other excessive environmental disturbances during the progress of construction. Limited interior material 

storage space can be made available to the Contractor at the Calverton NC Maintenance Bldg 3303, upon approval by the 

Cemetery Director and the COR. Administration Bldg First Floor Plan and GSA Furniture Plan are attached for reference. 

Sequence of Work identifying these four Phases shall be included in the Contractor’s Schedule and Work Plan and 

submitted in accordance with Paragraph 5.1.      
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3.2 Disconnect, remove and temporarily store and protect all existing furniture and associated data and voice cables for re-

installation in Irene’s Office and the Work (Side) Room and disconnect, remove and dispose of (off-site) all other used 

furniture and associated data and voice cables in the offices in the Administration Bldg interior as indicated on the 

attached GSA Furniture Plan.   

 

3.3 Remove and dispose of (off-site) resilient wall baseboard (approx. 975 LF) in the Administration Bldg interior. 

 

3.4 Remove and dispose of (off-site) wall covering and adhesive; scrape; repair drywall imperfections; sand; prime; caulk; 

and otherwise prepare all walls (approx. 7,800 SF) in the Administration Bldg interior as needed for a quality wall 

covering installation.  

 

3.5 Scrape; sand; prime; caulk; and otherwise prepare all previously painted doors and frames (approx. 225 SF) in the 

Administration Bldg interior as needed for a quality paint job.   

 

3.6 Remove and dispose of (off-site) resilient floor tile and adhesive; scrape; repair floor imperfections and provide 

leveling course; sand; prime; caulk; and otherwise prepare the floor (approx. 418 SF) in the Employee Lounge as needed 

for a quality resilient floor tile installation. 

  

3.7 Remove and dispose of (off-site) carpet floor tile and adhesive; scrape; repair floor imperfections and provide leveling 

course; sand; prime; caulk; and otherwise prepare the floor (approx. 5,750 SF) in the Administration Bldg interior as 

needed for a quality carpet installation. 

 

3.8 Paint previously painted and prepared doors and frames (approx. 250 SF) with primer and two coats of “McCormick 

Revo Zero VOC Low Odor Paint or equal.  Salient features are: Extreme Hide, Superior Durability, Excellent Coverage, 

Low Odor / Zero Volatile Organic Chemicals (VOC’s), and Green Wise Certified.  

 

3.9 Thoroughly clean and vacuum all prepared wall and floor surfaces just prior to installation of adhesives and finishes. 

 

3.10 Install Type II – Medium Duty textured vinyl coated fabric wall coverings on all previously covered walls (approx. 

9,000 SF incl cutting waste) in the Administration Bldg interior.  

 

3.11 Install resilient vinyl floor tile (approx. 475 SF incl cutting waste) in the Employee Lounge.   

 

3.12 Install severe wear, loop, indoor/outdoor type carpet floor tiles in the front and rear entrances and in the side entrance 

corridor #4 and vestibule #2 (approx. 1,800 SF incl cutting waste) of the Administration Bldg interior. 

 

3.13 Install medium wear, loop type carpet floor tiles in the previously carpeted offices and clerical spaces (approx. 4,800 

SF incl cutting waste) of the Administration Bldg interior. 

 

3.14 Install resilient wall baseboard (approx. 1,075 LF incl cutting waste) in the previous spaces with resilient wall 

baseboard in the Administration Bldg interior.  

 

3.15 Install approx. 14 each corner beads to protect front & rear entrance/vestibule #1 corners.  

 

3.16 Coordinate and schedule with the GSA Contractor installation of new GSA Contractor provided furniture in 

the offices of the Administration Bldg (GSA Contractor installation does not include Electrical Power and IT Data 

and Voice. This is your responsibility). The Cemetery Director and the COR will provide the GSA Contractor 

point of contact information after award of this contract.   
 

3.17 Remove, temporarily store and protect, and after maintenance work is completed and turned over, re-install existing 

furniture in Irene’s Office and the Work (Side) Room per the attached Furniture Plan; 

 

3.18 Relocate floor conduit at front reception desk to new front desk location as shown on attached Furniture Plan.  
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3.19 Rewire new cubicles, front reception desk, and back desks in the Administration Bldg offices with new Cat 6 Data 

and Cat 3 Voice Cables; including approx. 15 each Cat 6 Plenum Data Runs for cubicles, 15 each Cat 3 Plenum Voice 

Runs for cubicles, 1 each Cat 6 Plenum Data Run for new Front Desk location, 1 each Cat 3 Plenum Voice Run for new 

Front Desk location, 2 each Cat 6 Plenum Data Runs for Back Office Desks, 2 each Cat 3 Plenum Voice Runs for Back 

Office Desks, 1 each 48 Port Cat 6 Patch Panel, and 1 each 48 Port Cat 6 Wall Bracket. Re-install existing Cat 6 Data and 

Cat 3 Voice Cables for the re-used existing furniture in Irene’s Office and the Work (Side) Room.    

 

3.20 Label, connect, scan, and test all furniture electrical power, and IT data and voice installations to existing 

Administration Bldg IT equipment and ensure 100% system operability in the presence of the COR.   

 

3.21 First Floor Plan of the Administration Bldg is provided for information. Additional technical requirements are found 

in paragraph 5.0 Specific Requirements and Deliverables.  

 

4.0 Performance Details 

 

4.1 The Contractor shall complete all work within 60 calendar days after receipt of Notice of Award, subject to all terms, 

conditions, provisions and schedules of the contract. 

 

4.2 The Contractor’s place of performance is at Government facilities.    

 

4.3 Travel  

       

4.3.1 The Government anticipates Contractor travel under this effort to perform the tasks associated with the SOW, as 

well as to attend program-related meetings, conferences and draft request for progress payment meetings with the COR,  

through the period of performance.  The Contractor shall include all estimated travel costs within the firm fixed price line 

items.  These costs will not be directly reimbursed by the Government.   

 

4.3.2 Contractor travel shall be in accordance with the Federal Travel Regulations (FTR).  Contractor travel within the 

local 50 mile commuting area will not be reimbursed.        

 

4.4 Work Hours At Government Facilities    

 

4.4.1 Work may be performed between the hours of 8:00 a.m. and 4:30 p.m., Monday through Friday.  At the Contractor’s 

request; with prior coordination with the cemetery director and with the written permission of the COR; work will also be 

permitted to be scheduled for weekends and/or Holidays, only in the following situations:  In emergency situations caused 

by the Contractor, or when severe adverse weather prohibits work during the week, the Contractor shall arrange to work 

on weekends and/or holidays in order to meet the contract performance period.  The Government will not compensate the 

Contractor for any alternate work schedules needed to complete all contract work within the contract performance period.  

No work will be permitted during Memorial Day or Veteran’s Day weekend activities or during any other Federal 

Holidays. Notwithstanding, if any work under this contract is required outside of the VA's normal working hours (8:00 

a.m. to 4:30 p.m. Monday through Friday excluding holidays), the Contractor shall coordinate with the cemetery director 

and COR and request a deviation in writing to the COR at least 24 hours in advance.  

 

4.4.2 If work is authorized to be performed after hours or on weekends/holidays, and an emergency occurs, the Contractor 

shall contact the Police in the absence of the COR or Acting Director. The Police office will then contact Cemetery 

management or take appropriate action. 

 

4.5 Daily Work At Government Facilities 

 

4.5.1 When working on a Government site, the Contractor shall coordinate with the COR on a daily basis, before start of 

work, the daily work schedule to ensure that no work is being performed at the immediate site of a scheduled interment or 

ceremony.   
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4.5.2 The Contractor shall execute daily work in such a manner as to interfere as little as possible with work being done 

by others. Keep roads clear of materials, debris, equipment and vehicles at all times.  Materials and equipment shall not be 

stored in other than assigned areas.  At the end of each day the Contractor shall maintain all Contractor and Government 

property impacted by the Contractor’s performance of work in a high standard of quality and cleanliness required for a 

national shrine.      

 

4.6 Contractor Personnel  

 

4.6.1 Contractor personnel are subject to the cemetery rules of conduct.  In addition to items listed in paragraph 6.14, the 

Contractor is responsible for ensuring that no contract work causes any committal service, ceremony, procession or 

visitation to be delayed, altered, or otherwise impacted in such a way that the dignity, security, or safety of the event or 

visit is compromised. 

 

4.6.2 A competent and experienced Site Superintendent shall be provided by the Contractor at all times whenever work is 

being performed on site - other than trash and debris pick-up.  Site Superintendent shall develop and implement a quality 

control plan and ensure that the work is being accomplished in a safe and expeditious manner; work is being performed to 

the minimum standards of quality established in the contract statement of work (SOW); and work progress is being made 

without undue delay, to include correction of deficiencies identified by the COR.  The Site Superintendent shall have no 

less than five (5) years’ experience.  The Site Superintendent shall ensure contract work does not conflict with ceremonies 

and funerals and ensure employees are adequately supervised and proper conduct is maintained. 

 

4.6.3 The Contractor shall ensure Contractor employees providing work on this contract are fully trained and competent to 

perform the required work. 

 

5.0 Specific Requirements and Deliverables 

 

5.1 Contractor Work Plan: The Contractor shall submit a Work Plan to the COR at least 14 days prior to the start of work.  

The Work Plan shall lay out the Contractor’s approach, timeline and tools to be used in the execution of the contract; 

including equipment list, temporary facilities, utility connections, staging area, traffic controls, imported material 

description and borrow source, etc.  The equipment list shall include equipment make, model, year, tire or track 

dimensions, weight and other information.  The Contractor shall update and maintain the Work Plan throughout the period 

of performance and submit any changes to the COR.    

 

5.2 Contractor Quality Control Plan: The Contractor shall submit a Quality Control (CQC) Plan to the COR at least 14 

days prior to the start of work.  The CQC Plan shall lay out the Contractor’s quality control approach, lay out timeline 

with time allocated for inspections within the contract performance period, identify any testing required, identify definable 

features of work, and identify key Contractor personnel to be used in the meeting the minimum quality standards 

established in the contract for each definable feature of work: to include use of key sub-contractors as members of the 

quality control team; preliminary inspections to ensure materials delivered to the site meet minimum contract quality 

standards, all necessary permits are obtained and posted as required, and all required contract submittals have been 

approved prior to start of respective definable feature of work; initial inspections with the Contractor workforce for each 

definable feature of work to establish minimum standards of workmanship; follow-up inspections to ensure new work is 

not built upon deficient work; maintenance of a master deficiency list and timely corrections of identified deficiencies; 

final acceptance inspections; and timely correction of punch list items. The Contractor shall update and maintain the CQC 

Plan throughout the period of performance and submit any changes to the COR.       

 

5.3 Orientation for Contractor Employees 

 

5.3.1 Contractor shall attend a post-award pre-construction orientation meeting, prior to the start of work, as arranged by 

the COR.  The COR will schedule this meeting and it will include, as a minimum, discussion of the following topics.  

COR will provide information to the Contractor regarding these topics and will document the meeting: 

 

5.3.1.1 Fire & Safety 
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5.3.1.2 Project Work Schedule, Rules Pertaining To Workers & General Parameter Job Related Issues 

 

5.3.1.3 Disaster Procedures 

 

5.3.2 The Contractor shall ensure that Contractor employees coming to the work site receive the required above 

information.  

 

5.4 Written Reporting Requirements 

 

5.4.1 The Contractor shall submit to the COR weekly progress reports in electronic form in Microsoft word and Project 

formats.  The report shall include detailed instructions/ explanations for each definable feature of work, to ensure that 

information is accurate and consistent.  These reports shall reflect data as of the last day of the preceding week.       

 

5.5 Site Reporting Requirements: The Contractor shall report on a daily basis to the COR via the cemetery at start of 

work, when work is in progress at the cemetery.  Contractor shall log in and obtain funeral and/or special schedules from 

the COR as defined herein.  This check-in is mandatory. The Contractor shall review two week look ahead schedule and 

coordinate any deviations with the COR on a daily basis.  The Contractor shall submit a monthly draft progress payment 

for COR review and approval, then review on site with the COR to obtain agreement on percentage of work completed for 

each line item and total request for payment.  The Contractor shall submit a formal request for monthly progress payment 

only after draft progress payment has been agreed to and approved by the COR.  The Contractor shall coordinate any 

other face-to-face meetings regarding paragraph 5.3 written reporting requirements with the COR on a daily basis.    

 

5.6 Mandatory Points of Contact 

 

5.6.1 Points of Contact for Department of Veterans Affairs National Cemetery Administration: 

 

Michael Picerno, Cemetery Director 

  

Calverton National Cemetery 

210 Princeton Blvd, Calverton, NY 11933-1031   

 

Tel: (631)727-5766 

Email: michael.picerno@va.gov  

 

Steve Callagy, (COR) Assistant Director 

Calverton National Cemetery 

210 Princeton Blvd, Calverton, NY 11933-1031   

 

Tel: (631)727-5766 

Email: steve.callagy@va.gov  

 

Thomas Vennochi, Engineer (Technical POC) 

NCA North Atlantic Regional Office  

5000 Wissahickon Avenue 

Philadelphia, PA 19144-4867 

 

(215) 381-3787 (ext. 4650) 

thomas.vennochi@va.gov 

 

5.6.2 Points of Contact (for Contractor – please indicate): 

 

 

______________________________ Tele # :   (         ) _______ - _____________ 

(Name & Title) 
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Fax # : (         ) ________ - ________________ 

 

E-Mail: ________________________________ 

 

 

______________________________ Tele # :   (         ) _______ - _____________ 

(Name & Title – Alternate POC) 

 

E-Mail: _______________________________ 

 

Note: If work is authorized to be performed after hours or on weekends / holidays, and an emergency occurs, the 

Contractor shall contact the Police in the absence of the COR or Acting Director. The Police office will then contact 

Cemetery management or take appropriate action.  

  

5.7 Performance Metrics: N/A 

 

5.8 Submittals, Samples and Shop Drawings: Unless otherwise noted, submittals shall be made 14 days before 

commencing the work described in this Statement of Work.  All finishes shall be submitted directly to the Cemetery 

Director for Approval.  All other submittals shall be submitted directly to the COR or as indicated by the COR.  Actual 

samples shall be provided as indicated.  Photos or reproductions of the samples for review will not be accepted unless 

otherwise noted.  Shop drawings shall be provided as indicated.    

 

5.9 Demolition and Site Clearing: 

 

5.9.1 General Description: This section describes specific requirements for site preparation work, demolition and removal 

of buildings, portions of buildings, utilities, fencing, foundations, other structures and debris as indicated in paragraph 3.0 

Scope of Work. 

  

5.9.2 Protection  

 

5.9.2.1 Perform demolition in such manner as to eliminate hazards to persons and property; to minimize interference with 

use of adjacent areas, utilities and structures or interruption of use of such utilities; and to provide free passage to and 

from such adjacent areas of structures. 

 

5.9.2.2 Provide safeguards, including warning signs, barricades, temporary fences, warning lights, and other similar items 

that are required for protection of all personnel during demolition and removal operations. 

   

5.9.2.3 Maintain fences, barricades, lights, and other similar items around exposed excavations until such excavations 

have been completely filled. 

 

5.9.2.4 Prevent spread of flying particles and dust.  Sprinkle rubbish and debris with water to keep dust to a minimum.  

Do not use water if it results in hazardous or objectionable condition such as, but not limited to; ice, flooding, or pollution.  

Vacuum and dust the work area daily.  

 

5.9.2.5 In addition to previously listed fire and safety rules to be observed in performance of work: 

 

5.9.2.5.1 Wherever a cutting torch or other equipment that might cause a fire is used, provide and maintain fire 

extinguishers nearby ready for immediate use.  Instruct all possible users in use of fire extinguishers. 

 

5.9.2.5.2 Keep hydrants clear and accessible at all times.  Prohibit debris from accumulating within a radius of 4500 mm 

(15 feet) of fire hydrants. 
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5.9.2.6 The Contractor shall take necessary precautions to avoid damages to existing items to remain in place, to be 

reused, or to remain the property of the cemetery; any damaged items shall be repaired or replaced by the Contractor as 

approved by the COR.  The Contractor shall coordinate the work of this section with all other work and shall construct 

and maintain protection, shoring, bracing, and supports as required.   

 

5.9.3 Execution  

 

5.9.3.1 Not Used.   

 

5.9.3.2 Not Used.   

 

5.9.3.3 Demolition  

 

5.9.3.3.1 Not Used.   

 

5.9.3.3.2 Debris, including brick, concrete, stone, metals and similar materials shall become property of Contractor and 

shall be disposed of by him daily, off the Cemetery Property, to avoid accumulation at the demolition site.  Materials that 

cannot be removed daily shall be stored in areas specified by the COR.  Contractor shall dispose of debris in compliance 

with applicable federal, state or local permits, rules and/or regulations. 

 

5.9.4 Clean-up: On completion of demolition and site clearing and after removal of all debris, leave site in clean condition 

satisfactory to COR at the end of each day.  Clean-up shall include off the Cemetery Property disposal of all items and 

materials not required to remain property of the Government as well as all debris and rubbish resulting from demolition 

operations. 
 

5.10 Resilient Wall Base & Accessories  

 

5.10.1 General Description: This section specifies the installation of resilient base as indicated in paragraph 3.0 Scope of 

Work.  

 

5.10.2 Submittals: 

 

5.10.2.1 Submit in accordance with SOW Paragraph 5.8.  

 

5.10.2.2 Manufacturer's Literature and Data: 

 

5.10.2.2.1 Base material manufacturer's recommendations for adhesives. 

 

5.10.2.2.2 Application and installation instructions. 

 

5.10.2.3 Samples: 

 

5.10.2.3.1 Base:  150 mm (6 inches) long, each type and color. Colors shall be submitted for approval to the Cemetery 

Director and the COR.    

 

5.10.2.3.2 Adhesive: Each type. 

 

5.10.3 Delivery:  

 

5.10.3.1 Deliver materials to the site in original sealed packages or containers, clearly marked with the manufacturer's 

name or brand, type and color, production run number and date of manufacture. 

 

5.10.3.2 Materials from containers which have been distorted, damaged or opened prior to installation will be rejected. 
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5.10.4 Storage: Follow manufacturer’s instruction for storage and protection from damage by handling and construction 

operations before, during, and after installation. 

 

5.10.5 Applicable Publications:  

 

5.10.5.1 Publications listed below form a part of this specification to extent referenced. Publications are referenced in text 

by the basic designation only. Comply with applicable provisions and recommendations of the following, except as 

otherwise shown or specified. 

 

5.10.5.2 American Society for Testing and Materials (ASTM): 

 

F1861-08(2012)e1 Resilient Wall Base 

 

5.10.6 Products 

 

5.10.6.1 General: Use only products by the same manufacturer and from the same production run. 

 

5.10.6.2 Resilient Base  

 

5.10.6.2.1 ASTM F1861, 3 mm (1/8 inch) thick, 100 mm (4 inches) high, Type TP (Thermoplastic Rubber). 

 

5.10.6.2.2 Where carpet occurs, use Style A-straight at carpet locations; Style B cove other locations. 

 

5.10.6.3 Primer (For Concrete Floors): As recommended by the adhesive and tile manufacturer. 

 

5.10.6.4 Leveling Compound (For Concrete Floors): Provide products with latex or polyvinyl acetate resins in the mix. 

 

5.10.6.5 Adhesives  

 

5.10.6.5.1 Use products recommended by the material manufacturer for the conditions of use. 

 

5.10.6.5.2 Provide low VOC products that comply with the testing and product requirements of the California Department 

of Health Services' "Standard Practice for the Testing of Volatile Organic Emissions from Various Sources Using Small-

Scale Environmental Chambers." 

 

5.10.6.5.3 Comply with applicable regulations regarding toxic and hazardous materials Green Seal (GS-36) for 

commercial adhesive. 

 

5.10.7 Project Conditions  

 

5.10.7.1 Maintain temperature of materials above 21 degrees C (70 degrees F), for 48 hours before installation. 

 

5.10.7.2 Maintain temperature of rooms where work occurs, between 21 degrees C and 27 degrees C (70 degrees F and 80 

degrees F) for at least 48 hours, before, during, and after installation. 

 

5.10.7.3 Do not install materials until building is permanently enclosed and wet construction is complete, dry, and cured. 

 

5.10.8 Not Used 

 

5.10.9 Installation Requirements 

 

5.10.9.1 The respective manufacturer's instructions for application and installation shall be submitted in accordance with 

SOW Paragraph 5.8 for approval by the COR. 
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5.10.9.2 Submit any proposed installation deviation from this specification in accordance with SOW Paragraph 5.8 for 

approval by the COR indicating the differences in the method of installation. 

 

5.10.9.3 Substrate Preparation: 

 

5.10.9.3.1 The COR reserves the right to have test portions of material installation removed to check for non-uniform 

adhesion and spotty adhesive coverage. 

 

5.10.9.3.2 Do not use solvents to remove adhesives. 

 

5.10.9.3.2 Prepare substrate as specified in SOW Paragraph 3.0 and throughout Paragraph 5.10. 

 

5.10.10 Base Installation 

 

5.10.10.1 Location: 

 

5.10.10.1.2 Install base over toe space of base of casework, lockers, and where other equipment occurs. 

 

5.10.10.1.3 Extend base from room into adjacent closet, alcoves, and around columns. 

 

5.10.10.2 Application: 

 

5.10.10.2.1 Apply adhesive uniformly with no bare spots. 

 

5.10.10.2.2 Set base with joints aligned and butted to touch for entire height. 

 

5.10.10.2.3 Before starting installation, layout base material to provide the minimum number of joints with no strip less 

than 600 mm (24 inches) in length. 

 

5.10.10.2.3.1 Short pieces to save material will not be permitted. 

 

5.10.10.2.3.2 Locate joints as remote from corners as the material lengths or the wall configuration will permit. 

 

5.10.10.2.4 Form corners and end stops as follows: 

 

5.10.10.2.4.1 Score back of outside corner. 

 

5.10.10.2.4.2 Score face of inside corner and notch cove. 

 

5.10.10.2.5 Roll base for complete adhesion. 

 

5.10.11 Cleaning & Protection  

 

5.10.11.1 Clean all exposed surfaces of base and adjoining areas of adhesive spatter before it sets. 

 

5.10.11.2 Keep traffic off resilient material for at least 72 hours after installation. 

 

5.10.11.3 Clean and polish materials in the following order: After two weeks, scrub resilient base with a minimum amount 

of water and a mild detergent.  Leave surfaces clean and free of detergent residue.  Polish resilient base to a gloss finish. 

 

5.10.11.4 Where protective materials are removed and immediately prior to acceptance, replace damaged materials and re-

clean resilient materials. Damaged materials are defined as having cuts, gouges, scrapes or tears and not fully adhered. 

 

5.11 Vinyl Tile Flooring 
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5.11.1 General Description: This section specifies the installation of solid vinyl tile flooring or vinyl composition tile 

flooring (Contractor’s choice) as indicated in paragraph 3.0 Scope of Work.  

 

5.11.2 Performance Requirements: 

 

5.11.2.1 VOC Emissions: Submit manufacturer’s certification that products comply with SCAQMD Rule 1168. 

 

5.11.2.2 Finish Flooring:  Provide Floor Score certification. 

 

5.11.3 Submittals: 

 

5.11.3.1 Submit in accordance with SOW Paragraph 5.8.  

 

5.11.3.2 Provide documentation of conformance with performance requirements of this section. 

 

5.11.3.3 Manufacturer's Literature and Data: 

 

5.11.3.3.1 Description of each product. 

 

5.11.3.3.2 Resilient material manufacturers' recommendations for adhesives, underlayment, primers and polish. 

 

5.11.3.3.3 Application and installation instructions. 

 

5.11.3.4 Samples: 

 

5.11.3.4.1 Tile: 300 mm by 300 mm (12 inches by 12 inches) for each type, pattern and color.  Colors shall be submitted 

for approval to the Cemetery Director and the COR. 

 

5.11.3.4.2 Edge Strips: 150 mm (6 inches) long, each type.  Colors shall be submitted for approval to the Cemetery 

Director and the COR. 

 

5.11.3.4.3 Feature Strips: 150 mm (6 inches) long.  Colors shall be submitted for approval to the Cemetery Director and 

the COR. 

 

5.11.3.5 Shop Drawings: Edge strip locations showing types and detail cross sections. 

 

5.11.4 Test Reports: 

 

5.11.4.1 Abrasion Resistance: Depth of wear for each tile type and color and volume loss of tile, certified by independent 

laboratory. 

 

5.11.4.2 Tested per ASTM F510. 

 

5.11.5 Delivery  

 

5.11.5.1 Deliver materials to the site in original sealed packages or containers, clearly marked with the manufacturer's 

name or brand, type and color, production run number and date of manufacture. 

 

5.11.5.2 Materials from containers which have been distorted, damaged or opened prior to installation will be rejected. 

 

5.11.6 Storage 

 

5.11.6.1 Store materials in weathertight and dry storage facility. 
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5.11.6.2 Protect from damage from handling, water, and temperature. 

 

5.11.7 Applicable Publications  

 

5.11.7.1 Publications listed below form a part of this specification to extent referenced. Publications are referenced in text 

by the basic designation only. Comply with applicable provisions and recommendations of the following, except as 

otherwise shown or specified. 

 

5.11.7.2 American Society for Testing and Materials (ASTM): 

 

D4078-02(2008) Water Emulsion Floor Finish 

E648-10e1  Critical Radiant Flux of Floor Covering Systems Using a Radiant Energy Source 

E662-13b  Specific Optical Density of Smoke Generated by Solid Materials 

E1155-96(2008) Determining Floor Flatness and Floor Levelness Numbers 

F510-93(2008) Resistance to Abrasion of Resilient Floor Coverings Using an Abrader with a Grit Feed Method 

F710-11  Preparing Concrete Floors to Receive Resilient Flooring 

F1066-04(2010)e1 Vinyl Composition Floor Tile 

F1700-13a  Solid Vinyl Floor Tile 

F1869-11  Measuring Moisture Vapor Emission Rate of Concrete Subfloor Using Anhydrous Calcium 

Chloride 

F2170-11  Determining Relative Humidity in Concrete Floor Slabs using In-situ Probes 

 

5.11.7.3 South Coast Air Quality Management District (SCAQMD) 

 

5.11.7.4 Resilient Floor Covering Institute (RFCI): Recommended Work Practices for Removal of Resilient Floor 

Coverings 

 

5.11.8 Products 

 

5.11.8.1 General  

 

5.11.8.1.1 Furnish product type, materials of the same production run and meeting following criteria. 

 

5.11.8.1.2 Use adhesives, underlayment, primers and polish recommended by the floor resilient material manufacturer. 

 

5.11.8.1.3 Critical Radiant Flux: 0.45 watts per sq. cm or more, Class I, per ASTM E648. 

 

5.11.8.1.4 Smoke Density: Less than 450 per ASTM E662. 

 

5.11.8.2 Vinyl Composition Tile  

 

5.11.8.2.1 ASTM F1066, Composition 1, Class I (solid color), Class 2 (through pattern), asbestos-free, 300 mm (12 

inches) square, 3 mm (1/8 inch) thick. 

 

5.11.8.2.2 Color and pattern uniformly distributed throughout thickness. 

 

5.11.8.2.3 Solid Vinyl Tile  

 

5.11.8.2.3.1 ASTM F1700, Class I monolithic, Type A smooth; 300 mm (12 by 12 inches) square, minimum 3 mm (1/8 

inch) thick. 

 

5.11.8.2.3.2 Color and pattern uniformly distributed throughout thickness. 
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5.11.8.2.3.3 Where solid vinyl tiles are chosen by the Contractor, seek products with recycled content. 

 

5.11.8.3 Adhesives: Comply with applicable regulations regarding toxic and hazardous materials Green Seal (GS-36) for 

commercial adhesive. 

 

5.11.8.4 Primer (For Concrete Subfloors): As recommended by the adhesive and tile manufacturer. 

 

5.11.8.5 Leveling Compound (For Concrete Floors)  

 

5.11.8.5.1 Provide cementitious products with latex or polyvinyl acetate resins in the mix. 

5.11.8.5.2 Determine the type of underlayment selected for use by the condition to be corrected. 

 

5.11.8.6 Polish & Cleaners  

 

5.11.8.6.1 Cleaners: RFCI CL-1. 

 

5.11.8.6.2 Polish: ASTM D4078. 

 

5.11.8.7 Edge Strips  

 

5.11.8.7.1 Provide 28 mm (1-1/8 inch) wide.  

 

5.11.8.7.2 Bevel from maximum thickness to minimum thickness for flush joint. 

 

5.11.8.7.3 Extruded aluminum, mill finish, mechanically cleaned: 

 

5.11.8.7.3.1 Drill and counter sink edge strip for flat head screws. 

 

5.11.8.7.3.2 Space holes near ends and approximately 225 mm (9 inches) on center between. 

 

5.11.8.8 Resilient Edge Strip or Reducer Strip: Solid vinyl. 

 

5.11.8.9 Screws: Stainless steel flat head screw. 

 

5.11.9 Project Conditions  

 

5.11.9.1 Maintain temperature of materials a minimum of 22 degrees C (70 degrees F,) for 48 hours before installation. 

 

5.11.9.2 Maintain temperature of rooms where work occurs between 21 degrees C and 27 degrees C (70 degrees F and 80 

degrees F), for at least 48 hours, before, during and after installation. 

 

5.11.9.3 Do not install flooring until building is permanently enclosed and wet construction in or near areas to receive tile 

materials is complete, dry and cured. 

 

5.11.10 Subfloor Preparation  

 

5.11.10.1 Verify that concrete slabs comply with ASTM F710. At existing slabs, determine levelness by F-number 

method in accordance with ASTM E1155; overall value not to exceed FF30/FL20. 

 

5.11.10.2 Correct conditions which will impair proper installation. 

 

5.11.10.3 Fill cracks, joints and other irregularities in concrete with leveling compound: 

 

5.11.10.3.1 Do not use adhesive for filling or leveling purposes. 
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5.11.10.3.2 Do not use leveling compound to correct imperfections which can be corrected by spot grinding. 

 

5.11.10.3.3 Trowel to smooth surface free of trowel marks, pits, dents, protrusions, cracks or joints. 

 

5.11.10.4 Clean floor of oil, paint, dust, and deleterious substances: Leave floor dry and cured free of residue from 

existing curing or cleaning agents. 

 

5.11.10.5 Moisture Testing: Perform moisture and pH test as recommended by the flooring and adhesive manufacturers. 

Perform test locations starting on the deepest part of the concrete structure. Proceed with installation only after concrete 

substrates meet or exceed the manufacturer’s requirements. In the absence of specific guidance from the flooring or 

adhesive manufacturer the following requirements are to be met: 

 

5.11.10.5.1 Perform moisture vapor emission tests in accordance with ASTM F1869. Proceed with installation only after 

substrates have a maximum moisture-vapor-emission rate of 1.36 kg of water/92.9 sq. m (3lb of water/1000 sq. ft.) in 24 

hours. 

 

5.11.10.5.2 Perform concrete internal relative humidity testing using situ probes in accordance with ASTM F2170. 

Proceed with installation only after concrete reaches maximum 75 percent relative humidity level measurement. 

 

5.11.10.6 Perform additional subfloor preparation to obtain satisfactory adherence of flooring if subfloor test patches 

allows easy removal of tile. 

 

5.11.10.7 Prime the concrete subfloor if the primer will seal slab conditions that would inhibit bonding, or if priming is 

recommended by the tile or adhesive manufacturers. 

 

5.11.10.8 Preparation of existing installation includes the removal of existing resilient floor and existing adhesive. Do not 

use solvents to remove adhesives.  

 

5.11.11 Installation  

 

5.11.11.1 Install in accordance with manufacturer's instructions for application and installation unless specified otherwise.  

 

5.11.11.2 Mix tile from at least two containers. An apparent line of shade or pattern variance will not be accepted. 

 

5.11.11.3 Tile Layout: 

 

5.11.11.3.1 Lay tile symmetrically about center of room or space with joints aligned. 

 

5.11.11.3.2 Do not provide tile less than 150 mm (6 inches) and of equal width at walls. 

 

5.11.11.3.3 Place tile pattern in the same direction; do not alternate tiles. 

 

5.11.11.4 Trim tiles to touch for the length of intersections at pipes and vertical projections, seal joints at pipes with 

waterproof cement. 

 

5.11.11.5 Application: 

 

5.11.11.5.1 Apply adhesive uniformly without open cracks, voids, raising and puckering at joint, or other surface 

imperfections. 

 

5.11.11.5.1.1 Conform to manufacturer's instructions for joint tightness and for corner intersection unless layout pattern 

shows random corner intersection. 
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5.11.11.5.1.2 More than 5 percent of the joints not touching will not be accepted. 

 

5.11.11.5.2 Roll tile floor with a minimum 45 kg (100 pound) roller. No exceptions. 

 

5.11.11.5.3 The COR may have test tiles removed to check for non-uniform adhesion, spotty adhesive coverage, and ease 

of removal. Install new tile for broken removed tile. 

 

5.11.11.6 Installation of Edge Strips: 

 

5.11.11.6.1 Locate edge strips under center line of doors unless otherwise shown. 

 

5.11.11.6.2 Set resilient edge strips in adhesive. Anchor metal edge strips with anchors and screws specified. 

 

5.11.11.6.3 Where tile edge is exposed, butt edge strip to touch along tile edge. 

 

5.11.12 Cleaning & Protection: Follow manufacturer’s instructions for cleaning and protection during the construction 

period. 

 

5.11.13 Location 

 

5.11.13.1 Install tile flooring in rooms described in SOW Paragraph 3.0, and on floor under areas where casework and 

other equipment occurs, except where mounted in wall recesses. 

 

5.11.13.2 Extend tile flooring for room into adjacent closets and alcoves. 

 

5.12 Carpet Tile Flooring 

 

5.12.1 General Description: This section specifies modular carpet, edge strips, adhesives, and other items required for 

complete installation and as indicated in paragraph 3.0 Scope of Work.  

 

5.12.2 Related Work: Resilient Wall Base & Accessories, SOW Paragraph 5.10.  

 

5.12.3 Performance Requirements: 

 

5.12.3.1 Medium Wear & Severe Wear Carpet applications are in the locations indicated in SOW Paragraph 3.0. For 

Medium Wear Carpet, minimum 45 N (10 pound) tuft bind, loop pile, textured carpet shall be provided. For Severe Wear 

Carpet 53 N (12 pound) tuft bind, loop pile, textured carpet shall be provided. 

   

5.12.3.2 Static Control: Provide static control to permanently regulate static buildup to less than 3.5 kV when tested at 20 

percent relative humidity and 21 degrees C (70 degrees F) in accordance with AATCC 134.  

 

5.12.3.3 Flammability and Critical Radiant Flux Requirements:  Provide carpet with a minimum average critical radiant 

flux of 0.45 watts per square centimeter when tested in accordance with ASTM E648. 

 

5.12.3.4 Colorfastness to Crocking: Comply dry and wet crocking with AATCC 165 and with a Class 4 minimum rating 

on the AATCC Color Transference Chart for all colors. 

 

5.12.3.5 Colorfastness to Light: Comply colorfastness to light with AATCC 16, Test Option E "Water-Cooled Xenon-Arc 

Lamp, Continuous Light" and with a minimum 4 grey scale rating after 40 hours. 

 

5.12.3.6 For carpet constructed of yarn dyed fibers:  

 

5.12.3.6.1 Colorfastness to Water: Comply colorfastness to water with AATCC 107 and with a minimum 4.0 gray scale 

rating and a minimum 4.0 transfer scale rating. 
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5.12.3.7 Delamination Strength: Provide delamination strength for tufted carpet with a secondary back of minimum 440 

N/m (2.5 lbs/inch). 

 

5.12.4 Contractor Quality Control 

 

5.12.4.1 Installer Qualifications: An experienced Installer who is certified by the International Certified Floorcovering 

Installers Association at the Commercial II certification level.  

 

5.12.5 Regulatory Requirements For Recycled Content: 

 

5.12.5.1 Products and Materials with Post-Consumer Content and Recovered Materials Content: 

 

5.12.5.1.1 Contractor is obligated by contract to satisfy Federal mandates for procurement of products and materials 

meeting recommendations for post-consumer content and recovered materials content; the list of designated product 

categories with recommendations has been compiled by the EPA - refer to 

http://www.epa.gov/wastes/conserve/tools/cpg/products/. 

 

5.12.5.1.2 Materials or products specified by this section may be obligated to satisfy this Federal mandate and 

Comprehensive Procurement Guidelines program. 

 

5.12.5.1.3 The EPA website also provides tools such as a Product Supplier Directory search engine and product resource 

guides. 

 

5.12.6 Submittals: 

 

5.12.6.1 Submit in accordance with SOW Paragraph 5.8.  

 

5.12.6.2 Product Data:  

 

5.12.6.2.1 Manufacturer’s catalog data and printed documentation stating physical characteristics, durability, resistance to 

fading and flame resistance characteristics for each type of carpet material and installation accessory. 

 

5.12.6.2.2 Manufacturer’s printed installation instructions for the carpet, including preparation of installation substrate, 

seaming techniques and recommended adhesives and tapes. 

 

5.12.6.2.3 Manufacturer’s certificate verifying carpet containing recycled materials include percentage of recycled 

materials as specified in SOW Paragraph 5.12.5. 

 

5.12.6.3 Samples: 

 

5.12.6.3.1 Carpet: "Production Quality" samples 300 x 300 mm (12 x 12 inches) of carpets, showing quality, pattern and 

color specified and approved by the Cemetery Director and COR. 

 

5.12.6.3.2 Floor Edge Strip (Molding): 150 mm (6 inches) long of each color and type specified and approved by the 

Cemetery Director and COR. 

 

5.12.6.3.3 Base Edge Strip (Molding): 150 mm (6 inches) long of each color specified and approved by the Cemetery 

Director and COR. 

 

5.12.6.4 Shop Drawings: Installers layout plan showing seams and cuts for carpet module. 

 

5.12.6.5 Maintenance Data: Carpet manufacturer’s maintenance instructions describing recommended type of cleaning 

equipment and material, spotting and cleaning methods and cleaning cycles.  

http://www.epa.gov/wastes/conserve/tools/cpg/products/
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5.12.7 Delivery & Storage 

 

5.12.7.1 Deliver carpet in manufacturer’s original wrappings and packages clearly labeled with manufacturer’s name, 

brand, name, size, dye lot number and related information. 

 

5.12.7.2 Deliver adhesives in containers clearly labeled with manufacturer’s name, brand name, number, installation 

instructions, safety instructions and flash points.  

 

5.12.7.3 Store in a clean, dry, well-ventilated area, protected from damage and soiling. Maintain storage space at a 

temperature above 16 degrees C (60 degrees F) for 2 days prior to installation.  

 

5.12.8 Project Conditions 

 

5.12.8.1 Maintain areas in which carpeting is to be installed at a temperature above 16 degrees C (60 degrees F) for 2 days 

before installation, during installation and for 2 days after installation. Maintain a minimum temperature of 13 degrees C 

(55 degrees F) thereafter for the duration of the contract. Do not permit traffic or movement of furniture or equipment in 

carpeted area for 24 hours after installation; complete other work which would damage the carpet prior to installation of 

carpet. 

 

5.12.9. Warranty  

 

5.12.9.1 Carpet and installation subject to terms of "Warranty of Construction" FAR clause 52.246-21, except that 

warranty period is extended to two years. 

 

5.12.10 Applicable Publications  

 

5.12.10.1 Publications listed below form a part of this specification to extent referenced. Publications are referenced in 

text by the basic designation only. Comply with applicable provisions and recommendations of the following, except as 

otherwise shown or specified. 

 

5.12.10.2 American National Standards Institute (ANSI)/NSF International (NSF): 

 

NSF/ANSI/140-07 Sustainable Carpet Assessment Standard 

 

5.12.10.3 American Association of Textile Chemists and Colorists (AATCC): 

 

16.1-12 Colorfastness to Light 

107-13  Colorfastness to Water 

134-11  Electric Static Propensity of Carpets 

165-08  Colorfastness to Crocking: Textile Floor Conerings-AATCC Crockmeter Method 

 

5.12.10.4 American Society for Testing and Materials (ASTM): 

 

D3278-96(2011) Flash Point of Liquids by Small Scale Closed-Cup Apparatus 

D5116-10 Determinations of Organic Emissions from Indoor Materials/Products 

E648-10e1 Critical Radiant Flux of Floor-Covering Systems Using a Radiant Heat Energy Source 

F1869-11 Measuring Moisture Vapor Emission Rate of Concrete Subfloor Using Anhydrous Calcium Chloride 

F2170-11 Determining Relative Humidity in Concrete Floor Slabs Using in situ Probes 

 

5.12.10.5 The Carpet and Rug Institute (CRI): 

 

Carpet Installation Standard (2011) 
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5.12.11 Products 

 

5.12.11.1 General  

 

5.12.11.1.1 Furnish product type, materials of the same production run and meeting following criteria. 

 

5.12.11.1.2 Do not use cushions under carpet. 

 

5.12.11.1.3 Carpet shall be nylon and glue down installation only.  

 

5.12.11.1.4 See Carpet and Rug Institute, Construction guide carpet specification for additional requirements. 

 

5.12.11.2 Carpet 

 

5.12.11.2.1 General: 

 

5.12.11.2.1.1 Provide product as specified and colors/textures/patterns as approved by the Cemetery Director and COR.   

 

5.12.11.2.2 VOC Limits: Use carpet and carpet adhesive that comply with the following limits for VOC content when 

tested according to ASTM D 5116: 

 

5.12.11.2.2.1 Carpet, Total VOCs: 0.5 mg/sq.m x hr. 

 

5.12.11.2.2.2 Carpet, 4-PC (4-Phenylcyclohexene): 0.05 mg/sq.m x hr. 

 

5.12.11.2.2.3 Carpet, Formaldehyde: 0.05 mg/sq.m x hr. 

 

5.12.11.2.2.4 Carpet, Styrene: 0.4 mg/sq.m x hr.  

 

5.12.11.2.2.5 Adhesive, Total VOCs: 10.00 mg/sq.m x hr. 

 

5.12.11.2.2.6 Adhesive, Formaldehyde: 0.05 mg/sq.m x hr. 

 

5.12.11.2.2.7 Adhesive, 2-Ethyl-1-Hexanol: 3.00 mg/sq.m x hr. 

 

5.12.11.3 Certification:  CRI's "Green Label Plus" program. 

 

5.12.11.4 Color, Texture, and Pattern: As approved by the Cemetery Director and COR. 

 

5.12.11.5 Adhesive & Concrete Primer 

 

5.12.11.5.1 Water-resistant, mildew resistant, non-staining to suit products and subfloor conditions indicated to comply 

with flammability requirements for installed carpet as recommended by the carpet manufacturer. 

 

5.12.11.5.2 Comply with ASTM D3278. 

 

5.12.11.6 Seaming Tape  

 

5.12.11.6.1 Hot-melt adhesive tape or similar product recommended by carpet manufacturer for taping seams and butting 

cut edges at backing to form secure seams and to prevent pile loss at seams. 

 

5.12.11.6.2 VOC content of any seam sealant must be less than 50 grams/liter; do not use sealants that contain 1,1,1-

trichloroethane or toluene.  
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5.12.11.7 Leveling Compound (For Concrete Floors)  

5.12.11.7.1 Provide Portland cement bases polymer modifier with latex or polyvinyl acetate resin manufactured 

specifically for resurfacing and leveling concrete floors. Products containing gypsum are not acceptable. 

 

5.12.11.7.2 Determine the type of underlayment selected for use by condition to be corrected and as per manufacturer’s 

recommendations. 

 

5.12.12 Surface Preparation  

 

5.12.12.1 Comply with manufacturer’s recommendations to prepare substrates indicated to receive carpet.  

 

5.12.12.2 Remove subfloor coatings, including curing compounds and other substances that are incompatible with 

adhesives. 

 

5.12.12.3 Broom and vacuum clean subfloors to be covered with carpet.  After cleaning, examine subfloor for moisture, 

alkaline salts, carbonation, or dust. 

 

5.12.12.4 Moisture Testing: Perform moisture and pH test as recommended by the flooring and adhesive manufacturers 

for products with impervious backing. Perform test locations starting on the deepest part of the concrete structure. Proceed 

with installation only after concrete substrates meet or exceed the manufacturer’s requirements. In the absence of specific 

guidance from the flooring or adhesive manufacturer the following requirements are to be met: 

 

5.12.12.4.1 Perform moisture vapor emission tests in accordance with ASTM F1869. Proceed with installation only after 

substrates have a maximum moisture-vapor-emission rate of 1.36 kg of water/92.9 sq. m (3lb of water/1000 sq. ft.) in 24 

hours. 

 

5.12.12.4.2 Perform concrete internal relative humidity testing using situ probes in accordance with ASTM F2170. 

Proceed with installation only after concrete reaches maximum 75 percent relative humidity level measurement. 

 

5.12.12.5 Preparation of existing installation includes the removal of existing resilient floor and existing adhesive. Do not 

use solvents to remove adhesives. 

 

5.12.12.6 Perform additional subfloor preparation to obtain satisfactory adherence of flooring if subfloor test patches 

allows easy removal of tile. 

 

5.12.12.7 Concrete Subfloor Preparation:  Apply concrete slab primer according to manufacturer’s directions where 

recommended by carpet manufacturer.  

 

5.12.13 Modular Tile Installation  

 

5.12.13.1 Install modular tiles with adhesive compatible with the adjacent flooring type snugly jointed together. Lay tiles 

in an alternating pattern with accessibility to the subfloor where required. 

 

5.12.14 Front & Rear Entrance Carpet Installation  

 

5.12.14.1 Install modular tiles with adhesive compatible with the adjacent flooring type tightly jointed together.  

 

5.12.14.2 Lay modular tiles in an alternating pattern. 

 

5.12.14.3 Cut mats provide to specified size and finish them with a tapered vinyl edge that is glued and sewn on.  

 

5.12.15 Edge Strips Installation  

 

5.12.15.1 Install edge strips over exposed carpet edges adjacent to uncarpeted finish flooring. 
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5.12.15.2 Anchor metal strips to floor per manufacturer’s recommendations. 

 

5.12.16 Protection & Cleaning  

 

5.12.16.1 Remove waste, fasteners and other cuttings from carpet floors. 

 

5.12.16.2 Vacuum carpet and provide suitable protection. Do not use polyethylene film. 

 

5.12.16.3 Do not permit traffic on carpeted surfaces for at least 48 hours after installation. Protect the carpet in accordance 

with CRI 104. 

 

5.12.16.4 Do not move furniture or equipment on unprotected carpeted surfaces.  

 

5.12.16.5 Just before final acceptance of work, remove protection and vacuum carpet clean. 

 

6.0 General Requirements  

 

6.1 Fire Safety 

 

6.1.1 Fire Safety Plan:  Establish and maintain a fire protection program in accordance with 29 CFR 1926.  Prior to start 

of work, prepare a plan detailing project-specific fire safety measures, including periodic status reports, and submit to 

COR. 

  

6.1.2 Site and Building Access: Maintain free and unobstructed access to facility emergency services and for fire, police 

and other emergency response forces in accordance with NFPA 241. 

 

6.1.3 Facilities:  Separate temporary facilities, such as trailers, storage sheds, and dumpsters, from existing buildings and 

new construction by distances in accordance with NFPA 241.  For small facilities with less than 6 m (20 feet) exposing 

overall length, separate by 3m (10 feet).  Onsite staging area is to be defined by COR after contract award. 

 

6.1.4 Temporary Electrical:  Install, use and maintain installations in accordance with 29 CFR 1926, NFPA 241 and 

NFPA 70.  If temporary electrical is required, the Contractor shall notify the COR prior to use of Temporary Electrical 

Services.  

 

6.1.5 Means of Egress:  Do not block exits of occupied buildings, including paths from exits to roads. 

 

6.1.6 Fire Extinguishers:  Provide and maintain extinguishers in construction areas and temporary storage areas in 

accordance with 29 CFR 1926, NFPA 241 and NFPA 10. 

 

6.1.7 Flammable and Combustible Liquids:  Store, dispense and use liquids in accordance with 29 CFR 1926, NFPA 241 

and NFPA 30. 

 

6.1.8 Smoking:  Smoking is prohibited except in designated smoking rest areas. 

 

6.2 Operation & Storage Areas 

 

6.2.1 Burial activities at a National Cemetery shall take precedence over Contractor activities. Cemetery interment 

services cannot be disturbed.  To cause the least possible interference with cemetery activities, the Contractor shall 

cease all work in areas where burials are taking place.  Contractor equipment and personnel are prohibited from 

passing through the service area during this period. 
 

6.2.2 The Contractor shall confine all operations (including storage of materials) on Government premises to areas 

authorized and coordinated with the cemetery director. The Contractor shall hold and save the Government, its officers 
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and agents, free and harmless from liability of any nature resulting from the Contractor's performance and/or negligence.  

It is understood that the Government shall not be held responsible for any damage to the Contractor’s equipment, 

materials, supplies or the like which may result from vandalism, theft etc. while on site. 

 

6.2.3 Temporary buildings (e.g., storage sheds, shops, offices), utility connections and staging area may be constructed the 

Contractor only with the approval of the Contracting Officer, as coordinated with the COR and the cemetery director, and 

shall be built with labor and materials furnished by the Contractor without expense to the Government.  The temporary 

buildings, utility connections and staging area shall remain the property of the Contractor and shall be removed by the 

Contractor at its own expense upon completion of the work.  Access to adjacent cemetery utilities will be made available 

for Contractor temporary buildings in reasonable amounts, as coordinated with the COR and the cemetery director, and 

shall be metered and utility usage paid for at Contractor’s own expense.    

 

6.2.4 Before work operations begin, Contractor shall have the option to provide a chain link fence, six feet minimum 

height, around the staging area in accordance with the following standards: Provide gates as required for access with 

necessary hardware, including hasps and padlocks. Fasten fence fabric to terminal posts with tension bands and to line 

posts and top and bottom rails with tie wires spaced at maximum 15 inches. Bottom of fences shall extend to one inch 

above grade. 

 

6.2.5 The Contractor shall provide signage to notify Government personnel and visitors of restricted access to Contractor 

work areas.  Signage shall be provided in any areas inside or outside the construction areas visible to the public that have 

been directly or indirectly affected stating the following: “WE APOLOGIZE FOR THE UNSEEMLY APPEARANCE 

WHILE WORK IS BEING DONE.  THANK YOU FOR YOUR COOPERATION.”  

 

6.3 Utilities Interruptions 

 

6.3.1 No utility services such as roads, sidewalks, water, gas, steam, sewers or electricity, or fire protection systems and 

communications systems may be interrupted without prior approval of the COR. 

 

6.3.2 Contractor shall submit a request to interrupt any such services to COR, in writing, 48 hours in advance of proposed 

interruption.  Request shall state reason, date, exact time of, and approximate duration of such interruption. 

 

6.3.3 Contractor shall be advised (in writing) of approval of request, or of which other date and/or time such interruption 

shall cause least inconvenience to operations of Cemetery.  Interruption time approved by the cemetery may occur at other 

than Contractor's normal working hours.  

 

6.3.4 To minimize interference of Contractor activities with flow of Cemetery traffic, the Contractor is to keep roads, 

walks and entrances to grounds, to parking and to occupied areas of buildings clear of materials, debris, equipment and 

vehicles. At least one lane must be open to traffic at all times. 

  

6.4 Protection of Existing Vegetation, Grass, Structures, Equipment, Utilities and Improvements 

 

6.4.1 The Contractor shall preserve and protect all existing structures, equipment, and vegetation (such as trees, shrubs, 

and grass) on or adjacent to the work site.   

 

6.4.2 The Contractor shall protect from damage all existing improvements and utilities at or near the work site and on 

adjacent property of a third party.  The Contractor shall immediately notify the COR of any such occurrence and repair 

any damage to those facilities, including those that are the property of a third party, resulting from failure to comply with 

the requirements of this contract or failure to exercise reasonable care in performing the work.  If the Contractor fails or 

refuses to repair the damage promptly, the Contracting Officer may have the necessary work performed and charge the 

cost to the Contractor.  Refer to paragraph 6.5 Restoration for additional instructions concerning repair of Contractor 

caused damage to structures and site improvements. 

 

6.4.3 The Contractor shall clean any Government property; including cemetery structures, headstones and monuments; 

that are soiled or stained because of Contractor's performance.  The Contractor shall wash-down with water all soiled or 
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stained structures, headstones and monuments at the end of each workday.  Any such cleaning or washing shall be brought 

to the immediate attention of the COR prior to cleaning or washing.  No hazardous chemicals shall be used at any time on 

Government property.   

 

6.4.4 At the end of each day, the Contractor shall remove all debris from the cemetery site resulting from the performance 

of the work.  The Contractor shall ensure at all times that rubbish and trash generated by the Contractor is kept clear of 

vehicular and pedestrian traffic throughout the site.  The Government will not provide receptacle(s) for disposal of debris 

related to this contract.  The Contractor will be permitted to place trash receptacle dumpsters in the COR approved staging 

area. 

 

6.5 Restoration  

  

6.5.1 Contractor shall remove, cut, alter, replace, patch and repair existing work as necessary.  Contractor shall not disturb 

any water, steam, gas, or electric services without prior approval of the COR or Contracting Officer.  Existing work to be 

altered or extended that is found to be defective in any way, shall be reported to the COR before it is disturbed.  Materials 

and workmanship used in restoring work shall conform in type and quality to that of original construction, except as 

otherwise shown or specified. 

 

6.5.2 Upon completion of contract, deliver work complete and undamaged. Existing work (lawns, paving, roads, walks, 

etc.) disturbed or removed as a result of performing required new work, shall be patched, repaired, reinstalled, or replaced 

with new work, and refinished and left in as good condition as existed before commencing work.  All restoration work 

shall be accomplished without undue delay. 

 

6.5.3 The Contractor, at its own expense, shall immediately restore to service and repair any damage caused by 

Contractor's workmen/sub-contractors to existing piping, conduits, wires, cables, etc., of utility services or of fire 

protection systems and communications systems (including telephone - if applicable), to the work performed under this 

agreement, which are not scheduled for discontinuance or abandonment. 

 

6.5.4 Expense of repairs to such utilities and systems not shown on drawings or locations of which are unknown will be 

covered by adjustment to contract time and price in accordance with clause entitled "CHANGES" (FAR 52.212 4 and 

VAAR 852.236 88) and "DIFFERING SITE CONDITIONS" (FAR 52.236 2).   

  

6.6 Layout of Work: The Contractor shall layout the work and shall be responsible for all measurements in connection 

with the layout. The Contractor shall furnish, at Contractor’s own expense, all stakes, templates, platforms, equipment, 

tools, materials, and labor required to layout any part of the work. The Contractor shall be responsible for executing the 

work to the lines and grades needed to accomplish the work. 

 

6.7 Use of Roadways: For hauling, use only established public roads and roads on cemetery property and, only when 

authorized by the COR, such temporary roads which are necessary in the performance of contract work.  Temporary roads 

shall be constructed and removed by the Contractor at Contractor's expense.  When necessary to cross curbing, sidewalks, 

or similar construction, must be protected by well-constructed bridges.  When materials and/or equipment are transported 

in the performance of work, vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer 

of the vehicle or prescribed by any Federal, State, or local law or regulation.  Roadways shall be cleaned with a street 

sweeper each day as needed to keep the existing roads free from dirt and mud resulting from Contractor operations.  

 

6.8 Temporary Toilets: Temporary toilets shall be provided and removed by the Contractor at Contractor's expense, at the 

Contractor staging area only, for use of all Contractor workmen.  Perform daily maintenance and keep such areas sanitary, 

clean and free from insects and other fauna.  Contractor shall remove all connections and installed appliances prior to 

completion of contract and restore the premises to existing conditions.  

  

6.9 Availability of Utilities: Access to adjacent cemetery utilities will be made available for Contractor temporary 

buildings in reasonable amounts, as coordinated with the COR and the cemetery director, and shall be metered and utility 

usage paid for at Contractor’s own expense.    
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6.10 Historic Preservation: Where the Contractor or any of the Contractor's employees, prior to, or during the construction 

work, are advised of or discover any possible archeological, historical and/or cultural resources, the Contractor shall 

immediately stop work, verbally notify the COR immediately, and then follow up with a written report to the COR within 

24 hrs.  

  

6.11 Identification, Parking, Smoking and VA Regulations  

  

6.11.1 Identification of the Contractor’s employees shall be coordinated with the cemetery director (or his/her designated 

representative) before any work at the cemetery may begin.  All Contractor employees shall adhere to each cemetery's 

Facility Security Policy.  It is the responsibility of the Contractor to park in the appropriate designated parking areas.  The 

cemetery shall not invalidate or make reimbursement for parking violations of the Contractor under any conditions. 

 

6.11.2 Smoking is prohibited inside any buildings at the cemetery.  Possession of weapons is prohibited from any cemetery 

buildings and grounds.  Enclosed containers, including tool kits, shall be subject to search.  Violations of VA regulations may 

result in citation answerable in the United States (Federal) District Court, not a local district, state, or municipal court.   

 

6.12 Insurance (Work on a Government Installation) 

 

6.12.1 The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, the 

minimum types and amounts of insurance required by the Contracting Officer. 

 

6.12.2 Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that the 

required insurance has been obtained.  The policies evidencing required insurance shall contain an endorsement to the 

effect that any cancellation or any material change adversely affecting the Government's interest shall not be effective;  

 

6.12.2.1 For such period as the laws of the State in which this contract is to be performed prescribe; or 

 

6.12.2.2 Until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period 

is longer.  

 

6.12.3 As determined by the Contracting Officer, the Contractor shall insert the substance of this clause, including this 

paragraph, in subcontracts under this contract that require work on a Government installation and shall require sub-

Contractors to provide and maintain the insurance required in the Schedule or elsewhere in the contract.  The Contractor 

shall maintain a copy of all sub-Contractors' proofs of required insurance, and shall make copies available to the 

Contracting Officer upon request. 

 

6.12.4 As determined by the Contracting Officer, the following minimum insurance coverage may apply to this contract; 

 

6.12.4.1 Workers' compensation and employer's liability.  Contractors are required to comply with applicable Federal and 

State workers' compensation and occupational disease statutes.  If occupational diseases are not compensable under those 

statutes, they shall be covered under the employer's liability section of the insurance policy, except when contract 

operations are so commingled with a Contractor commercial operations that it would not be practical to require this 

coverage.  Employer's liability coverage of at least $100,000 shall be required, except in States with exclusive or 

monopolistic funds that do not permit workers' compensation to be written by private carriers. 

 

6.12.4.2 General liability. Bodily injury liability insurance coverage written on the comprehensive form of policy of at 

least $500,000 per occurrence. 

 

6.12.4.3 Automobile liability. The policy shall provide for bodily injury and property damage liability covering the 

operation of all automobiles used in connection with performing the contract.  Policies covering automobiles operated in 

the United States shall provide coverage of at least $250,000 per person and $500,000 per occurrence for bodily injury 

and $100,000 per occurrence for property damage.  The amount of liability coverage on other policies shall be 

commensurate with any legal requirements of the locality and sufficient to meet normal and customary claims. 
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6.13 Required Documentation: The Contractor shall obtain all necessary and current licenses, permits, vehicular insurance 

and registration, Workman's Compensatory Liability Insurance, property liability insurance etc., prior to the start of work.  

The Contractor shall provide the Contracting Officer copies of these required documents with his/her proposal and at 

other times where the COR or Contracting Officer deems necessary during the execution of the project. 

  

6.14 Contractor Personnel Standards of Behavior (Work on a Government Installation) 

 

6.14.1 Contractor personnel are required to adhere to the following standards of dress, conduct, supervision and training 

while performing work on a Government Installation.  Any violations shall be subject to immediate enforcement action by 

the Contracting Officer if these standards are not met.  Contractor is responsible for training and safety precautions 

prescribed by OSHA regarding safety equipment and devices.  Contractor personnel shall: 

  

6.14.1.1 Be fully clothed at all times, to include upper garment to cover body from the waist to the neck and long pants or 

slacks.  Garments, which have a message, slogan or printing of any kind other than the Contractor’s business attire, are 

prohibited.  Uniforms are acceptable.   

  

6.14.1.2 Maintain a neat and professional appearance throughout its workforce, vehicles, equipment, and maintenance 

areas.  Uniforms are acceptable.  If uniforms are used, they must be in unison among all employees. 

  

6.14.1.3 Not engage in loud or boisterous behavior, angry outbursts or use profane or abusive language at any time on 

Government premises.  Playing radios and/or electronic games/devices shall only be done at lunchtime and in a 

designated break area.  Due to the sensitive mission of the cemetery, Contractor employees shall come into daily contact 

with grieving individuals, therefore Contractor employees shall exercise and exhibit absolute decorum, courtesy, and 

respect while within the cemetery or at its perimeter or entrances.  Inquiries from cemetery visitors shall be politely 

referred to Government cemetery staff.  Gratuities of any kind are strictly prohibited. 

  

6.14.1.4 Consume food and beverage only within areas designated by the cemetery director (or his/her designated 

representative).  Intoxication, and violence or criminal acts of any kind shall not be tolerated and is cause for immediate 

removal from a Government Installation.  Use or sale of intoxicating beverages and/or drugs is strictly prohibited and use 

of tobacco products is only allowed in specific areas designated by the cemetery director (or his/her designated 

representative). 

  

6.14.1.5 Only take breaks/rest periods, lunch breaks and bathrooms breaks in the Contractor Break Area, designated by 

the cemetery director (or his/her designated representative), not in the field.  Misconduct shall form the basis for 

immediate contract enforcement action, to include immediate removal from the cemetery.   

  

6.14.2 The Contractor shall ensure that his/her employees (including Contractor Consultants, Sub-Contractors, etc.) are 

aware of all the terms and conditions set forth in the contract regarding their performance and conduct.  

 

6.15 Safety 

  

6.15.1 Matters related to safety, and any actions of the Contractor, must meet all safety requirements of the cemetery's 

Safety Officer, Department of Veterans Affairs, OSHA, and the State.  It is the responsibility of the Contractor to be 

familiar with these requirements.  The Contractor shall assign a safety representative who maintains regular and routine 

contact with the Safety Officer at the cemetery. 

 

6.15.2 The Contractor is required to report all "on-the-job" injuries, all utility strikes, and  all damage to government 

property incurred by the Contractor, its agents or employees, resulting from performance of this contract. Contractor shall 

verbally notify the COR within twenty-four (24) hours of the injury, utility strike or damage and provide details and exact 

location of the incident.  Contractor shall follow up with a written notice to the COR within forty-eight (48) hours.  Any 

Contractor (including its agents and employees) that knowingly files a false claim may be criminally prosecuted. 

 

6.16 Resource Documents: The Contractor shall request Government documentation deemed pertinent to the work 

accomplishment directly from the cemetery officials with whom the Contractor has contact.  The Contractor shall consider 
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the COR only as the final source for needed Government documentation when the Contractor fails to secure the 

documents by other means.  The Contractor is expected to use common knowledge and resourcefulness in securing all 

other reference materials, standard industry publications and related materials that are pertinent to the work.  

 

6.17 Government Furnished Property (Not Applicable) 

 

6.18 Warranties: The Contractor shall provide a General Warranty and guarantee all work for one (1) year from 

substantial completion.  Special warranties shall be provided as described in paragraph 5.0 Specific Requirements and 

Deliverables.  Any sub-contractor extended warranties provided to the Contractor shall be provided to the Government.  

 

6.19 Dignity Clause 

 

6.19.1 Every action by contractor personnel at a national cemetery must be performed with the special care, reverence, 

dignity, and respect that acknowledges the cemetery as the final resting place that commemorates the service and sacrifice 

that service members, Veterans and their families made for our Nation.  Critically important is the awareness required of 

the Contractor employees of the remains buried in the grounds where the work is performed.  The utmost care must be 

given to these remains and the headstones and flat grave markers that mark those gravesites and memorialize the service 

of individuals.  

  

6.19.2 Contractors cannot walk, stand, lean, sit or jump on headstones or markers, nor can they drive over them. 

 

 (END OF STATEMENT OF WORK) 
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B.4  INFORMATION REGARDING BIDDING MATERIAL, BID GUARANTEE AND BONDS 

  (a) Bidding materials consisting of drawings, specifications and contract forms may be obtained by qualified General 

(Prime) Contractors interested in submitting bids direct to the Department of Veterans Affairs.  A maximum of 3 sets may 

be issued when requested.  Up to 2 sets of drawings and specifications will be furnished upon request to subcontractors for 

their use in preparing subbids for General (Prime) Contractors.  Suppliers and subcontractors listed above shall show in 

their requests the work or equipment for which they intend to prepare subbids. 

  (b) One set of drawings and specifications may be obtained by Builders Exchanges, Chambers of Commerce, Quantity 

Surveyors, trade and microfilming organizations. 

  (c) Bidding materials may be obtained only upon written application to the issuing office.  Offerors should allow 5 

working days after receipt of their request by the issuing office for reproduction, in addition to mail delivery time when 

requesting bidding material. 

  (d) Subcontractors, material firms and others interested in preparing subbids may, upon application to the issuing office, 

obtain a list of organizations, such as Builders Exchanges, Chambers of Commerce, Contractors and others, who have 

received bidding materials. 

  (e) While no deposit will be necessary, return of the bidding material, postage prepaid, to the issuing office within 10 

days after date of opening bids will be required.  In case no bid is to be submitted, the return of the bidding material, as 

soon as this fact has been determined and before the date of opening bids, is requested.  If you decide not to bid on this 

project, please advise the issuing office of your reasons (the contracting officer should modify accordingly if a deposit is 

required). 

  (f) If the contract will exceed $100,000 (see FAR 28.102-1 for lesser amount), the bidder to whom award is made will be 

required to furnish two bonds, a Payment Bond, SF 25A, and a Performance Bond, SF 25, each in the penal sum as noted 

in the General Conditions of the Specification. Copies of SFs 25 and 25A may be obtained upon application to the issuing 

office. 

DESCRIPTION OF WORK: 

Magnitude of Construction: Between $25,000 and $100,000. 

 



          VA786-15-R-0293 

 

 

INSTRUCTIONS, CONDITIONS AND OTHER STATEMENTS TO 

OFFERORS/OFFERORS 

2.1 General Instructions, Evaluation Process, and Proposal Submittal Instruction: 

General Instructions 

1. NOTICE TO PROSPECTIVE CONTRACTOR(S):  Prospective awardees MUST be registered with SAM at 

http://www.sam.gov, Prior to Award and through final payment, and the Online Representations and Certifications 

Application (ORCA) at http://www.sam.gov prior to award and through final payment.  Contract will not be awarded 

until SAM registration has been completed.  

2. GOVERNMENT INVOICE ADDRESS:   

All invoices from the contractor shall be sent electronically by following instruction as stated at website:  

http://www.fsc.va.gov/einvoice.asp  

Tungsten link:  http://www.tungsten-network.com/customer-campaigns/veterans-affairs/ 

See VAAR clause 852.232-72 Electronic Submission of Payment Requests (NOV 2012). 

 

3. All proposals must be submitted through the Department of Veterans Affairs - 

Electronic Management System (eCMS) Vendor Portal website in order to be considered 

for award.  https://www.vendorportal.ecms.va.gov 

1. Please go to the VA eCMS Vendor Portal website at https://www.vendorportal.ecms.va.gov  to register.  Once 

on the webpage, proceed to the Vendor Portal Login section located on the far left side of the webpage and click on 

‘Request a user account’ to register.  In the event an Offeror is unable to submit a proposal through the Vendor Portal 

domain, prior to the proposal closing date, contact the VAAS helpdesk at 1-877-634-3739, or via email at 

VA.Acquisition.Systems@va.gov. Submission of proposals through email will not be accepted.  Proposal 

transmission/uploads must be completed by the date/time specified.  Late or incomplete Proposals will not be considered.  

2. If Offerors are still unable to submit a proposal through VA eCMS Vendor Portal, the Offerors may submit a 

CD version of their proposal package as long as VA eCMS Vendor Portal registration requirements have been fulfilled 

and Offerors have contacted the VAAS helpdesk for assistance in their submission of a proposal.  A copy of the email 

correspondence with the VAAS helpdesk will be forwarded to the Contracting Officer, Iris Chen at iris.chen1@va.gov as 

proof of email correspondence.  If a phone conversation with the VAAS helpdesk proves unsuccessful in an Offeror’s 

ability to submit a proposal prior to the closing date via Vendor Portal, the Offeror shall submit to the Contracting Officer 

correspondence that contains the date, time, and name of helpdesk representative the Offeror contacted to include the 

reasons why the Offeror could not submit a proposal via the Portal.  This document will be submitted together with the 

CD version of the proposal. In the event an Offeror has not requested proposal submission assistance to the VAAS help 

desk prior to the closing date, nor has submitted correspondence that identifies reasons why the Offeror could not submit a 

proposal via Vendor Portal,  the Offeror will be considered non responsive and the CD version of the proposal will not be 

accepted. 

http://www.fsc.va.gov/einvoice.asp
http://www.tungsten-network.com/customer-campaigns/veterans-affairs/
https://www.vendorportal.ecms.va.gov/
mailto:iris.chen1@va.gov
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3. If a CD version of the proposal is accepted by the Contracting Officer, the CD version of the proposal may be 

submitted as an MS Word document.  If PDF is preferred, then each Section submitted shall be a separate file.  For 

example, all required licenses, technical proposal, Past Performance Questionnaires, shall all be under separate files and 

shall be classified as such.  The CD shall be categorized in a manner where it is easy to ascertain.  Offers who meet stated 

requirements may submit a CD version of their proposals at the address specified in Block 7 of SF 1442, or if hand 

carried, to the address shown in block 7, until the date and time specified in SF1442.  CAUTION - LATE Submissions, 

Modifications, and Withdrawals:  See provision 52.212-1.  All offers are subject to all terms and conditions of this 

solicitation.  Offers authorized to submit CD versions of their proposals are to submit their proposals to the Contracting 

Officer's Office, i.e., the Issuing Office address that appears in Block 7 of the SF-1442 above.  

NOTE: if for some reason you want to edit your submission in vendors portal, you must resubmit all documents again. 

Adding a document might delete the previous submittal. 

4. The proposal package should contain the following: 

 SF-1442 with completed signature (20A,B,C and 30A,B,C) and date and also fill in the DUNS , POC and 

Email. 

 Acknowledgement of any Amendments. 

 Price Proposal for all items in the Schedule of Prices. (section B.2) 

 Technical proposal – (see below for instructions) 

1. Required Licenses, Bonding-if needed, Insurance, Resumes, etc. 

 Past Performance Questionnaire. Filled out by POC who reference you and return within 5 days of Proposal 

Package submission via email. (Attachment G) 

 Completed FAR Provision 52.212-3 “Certifications and Representations” and/or indicate whether contractor 

has completed the annual representations and certifications electronically at http://www.sam.gov. 

 

Please upload all as one file except the tech proposal, which should be separate, and email 

past performance form completed. 
 

4. QUESTIONS: All questions pertaining to this solicitation shall be submitted via email to Iris.Chen1@va.gov no later 

than 07/13/2015 at 2:00 p.m. EST.  Responses to all questions received by this date will be posted on FedBizOops within 

two (2) business days following 07/13/2015.  No questions will be answered by phone calls and no questions will be 

accepted after that date. 

Please note – If any of the Proposal Package information is not provided by the proposal due date, your proposal 

package may be found Technically Unacceptable. 

5. LIMITATIONS ON SUBCONTRACTING – MONITORING AND COMPLIANCE: 

This contract includes (VAAR) 852.219-10, VA Notice of Total Service-Disabled Veteran-Owned Small Business Set- 

Aside.  

The contractor is advised in performing contract administration functions, the CO may use the services of a support 

contractor(s) retained by VA to assist in assessing the contractor’s compliance with the limitations on subcontracting or 

percentage of work performance requirements specified in the clause.  To that end, the support contractor(s) may require 

access to contractor’s offices where the contractor’s business records or other proprietary data are retained and to review 

such business records regarding the contractor’s compliance with this requirement.  All support contractors conducting 

this review on behalf of VA will be required to sign an “Information Protection and Non-Disclosure and Disclosure of 

http://www.sam.gov/
mailto:Iris.Chen1@va.gov
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Conflicts of Interest Agreement” to ensure the contractor’s business records or other proprietary data reviewed or obtained 

in the course of assisting the CO in assessing the contractor for compliance are protected to ensure information or data is 

not improperly disclosed or other impropriety occurs.  Furthermore, if VA determines any services the support 

contractor(s) will perform in assessing compliance are advisory and assistance services as defined in FAR 2.101, 

Definitions, the support contractor(s) must also enter into an agreement with the contractor to protect proprietary 

information as required by FAR 9.505-4, Obtaining Access to Proprietary Information, paragraph (b).  The contractor is 

required to cooperate fully and make available any records as may be required to enable the CO to assess the contractor’s 

compliance with the limitations on subcontracting or percentage of work performance requirement. 

6. METHOOD OF AWARD: 

 100% set-aside to Service Disabled Veteran Owned Small Business (SDVOSB) 

Evaluation Process for Award 

Evaluation Process:  

Proposals will be evaluated in accordance with FAR 15.305 Proposal Evaluation. 

-SF1442 – original signature, and; Contract Administration Data; DUNS Number, and Solicitation complete 

with acknowledgement of Solicitation Amendments (if applicable). 

-Pricing shall be submitted as requested in the Schedule of Supplies/Services. 

The Government intends to award a purchase order resulting from this solicitation using the evaluation method “Lowest 

Price Technically Acceptable.”  This method is appropriate when best value is expected to result from selection of the 

technically acceptable offer with the lowest evaluated cost/price.  Offers will be evaluated for acceptability but not ranked 

using the non-cost/price factors. Evaluation factors and significant sub factors that establish the requirements of 

acceptability are set forth below.  Award will be made on the basis of the lowest evaluated price of proposals meeting or 

exceeding the acceptability standards for non-cost factors (FAR 15.101-2).  The following factors shall be used to 

evaluate offerors on a lowest cost, technically acceptable bases in accordance with FAR 15.101-2: 

A. Price:  

 

B. Technical Qualifications: Technical capability will be evaluated to determine the extent to which it demonstrates a 

clear understanding of all features involved in performance of the requirements identified in the SOW.  The proposal 

should not simply restate the Government’s requirements, but it should describe, in detail, how the Offeror intends to 

meet the requirements. The following will be evaluated: 

 Experience of company in performing this type of work?  Have you done/performed services for other Federal 

facilities in the past?  Describe past similar projects completed. Please explain/elaborate. See SOW for more 

information of what is needed. 

 Qualification of Technical/key Personnel (e.g. resumes of key personnel, training, experience, certifications) 

 Sufficient Personnel/Equipment (list) 

 Performance Plan: 

Submit a detailed performance plan to indicate how the contractor plans to meet the goals of the cemetery (i.e. 

Required tasks, Quality Control Plan, projected man-hours, performance schedule, etc. (see SOW)). The 

contractor’s proposal will be evaluated on how well it meets the performance goals of this contract.  
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C. Past Performance: Past performance will be evaluated for quality, schedule (i.e. recent), price control, business 

relations, management and relevance (i.e. experience in providing services similar in size, scope, and complexity as 

described in the SOW).  If no past performance information is readily available, the Offeror’s past performance will 

be evaluated as Neutral.  FAR 15.305(a)(2) will be used to evaluate past performance of prospective offerors.  

Responsibility determination will be made in accordance with FAR 9.1 Responsible Prospective Contractors. 

NOTE:  The offeror is responsible for providing three (3) references of their choosing on a copy of Attachment G 

(Past Performance Questionnaire) for their completion and their submission back to the Contracting Officer for 

review. The completed questionnaires shall be emailed to: iris.chen1@va.gov  no later than 5 days after the solicitation’s 

closing date and time.  The references chosen by the offeror should be selected based on past projects of the same or 

similar work.  The source selection authority shall determine the relevance of similar past performance information. 

 

Note: The Government will research information and data bases to aid in establishing contractor’s responsibility 

and ability to perform. The databases include, but are not limited to Experian, PPIRS, EPLS, VetBiz and SBA. 

Offerors shall also provide a copy of their insurance with bid proposal, or before an award. 

Proposal Submittal Instruction 

See table below to summarize how to submit a proposal. 

Volume  Factor File Name on CD Page Limitations 

Volume I. Technical Qualifications: 

answers to the above 

and Required Cert.,  

Licenses, Resumes, etc. 

Tech.doc/pdf 20 

Volume II Past Performance – via 

email 

Past Perf.doc/pdf Up to 6 page narrative for 

Prime and 6 pages each Sub 

(if any). 

Volume III Price Schedule 

 

Price.xls/pdf/doc No Limits 

Volume IV Signed SF-1442, Bonding 

(if needed, Insurance, 

other docs, FAR 

Provision 52.212-3, etc. 

ReqDocs.doc/pdf No Limits 

Please upload all as one file except the tech proposal, which should be separate. Past 
performance should be emailed to iris.chen1@va.gov no later than 5 days after the 
solicitation’s closing date and time.   
 

mailto:iris.chen1@va.gov


          VA786-15-R-0293 

 

2.2 ADDITIONAL REQUIREMENTS FOR BAR CHART SCHEDULE 

  A. Original Schedule:  The following information shall be furnished as minimum for each activity on the initial bar chart 

schedule. 

 

    -   Activity Description 

    -   Estimated Duration 

    -   Responsibility (Trade) and Manpower (Crew size) 

    -   Planned Start and Completion Dates 

    -   Activity Cost 

   

B. Updated Schedules and Updating Procedures 

    (1) The contractor shall submit, at intervals of 30 calendar days, an updated bar chart schedule of the actual 

construction progress.  The bar chart schedule shall show the activities or portions of activities started and/or completed 

during the reporting period and their updated monetary percentage value(s) as a basis for the contractor's monthly progress 

report (payment request). 

    (2) The contractor shall adjust the activity bars on the bar chart schedule to reflect the actual progress and the remaining 

activity durations. The updated bar chart schedule shall show at a minimum the following: 

   - Actual start and completion dates for activities started and/or completed during the reporting period. 

   - VA issued changes to the original contract requirements that change the contractor's original sequence of work. 

   - Contractor changes in work sequence, durations, responsibility, manpower, and activity costs. 

 

C. All contract changes durations proposed by the contractor shall be reviewed and approved by the Contracting Officer 

prior to insertion into the updated bar chart schedule.  The updated bar chart schedule shall include all contract changes 

issued during the reporting period. 

(End of Clause) 

2.3  52.203-98  PROHIBITION ON CONTRACTING WITH ENTITIES THAT REQUIRE 

CERTAIN INTERNAL CONFIDENTIALITY AGREEMENTS – REPRESENTATION 

(DEVIATION 2015-02) (FEB 2015)  

(a) In accordance with section 743 of Division E, Title VII, of the Consolidated and Further Continuing 

Resolution Appropriations Act, 2015 (Pub. L. 113-235), Government agencies are not permitted to use funds 

appropriated (or otherwise made available) under that or any other Act for contracts with an entity that requires 

employees or subcontractors of such entity seeking to report fraud, waste, or abuse to sign internal confidentiality 

agreements or statements prohibiting or otherwise restricting such employees or subcontractors from lawfully 

reporting such waste, fraud, or abuse to a designated investigative or law enforcement representative of a Federal 

department or agency authorized to receive such information. 

 

(b) The prohibition in paragraph (a) of this provision does not contravene requirements applicable to Standard 

Form 312, Form 4414, or any other form issued by a Federal department or agency governing the nondisclosure of 

classified information. 

 

(c) Representation.  By submission of its offer, the Offeror represents that it does not require employees or 

subcontractors of such entity seeking to report fraud, waste, or abuse to sign internal confidentiality agreements or 

statements prohibiting or otherwise restricting such employees or subcontractors from lawfully reporting such 

waste, fraud, or abuse to a designated investigative or law enforcement representative of a Federal department or 

agency authorized to receive such information. 

                                                                             (End of provision) 
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2.4  52.216-1 TYPE OF CONTRACT (APR 1984) 

  The Government contemplates award of a firm fixed price contract resulting from this solicitation. 

(End of Provision) 

2.5  52.222-5  CONSTRUCTION WAGE RATE REQUIREMENTS—SECONDARY SITE OF 

THE WORK (May 2014) 

(a) 

(1) The offeror shall notify the Government if the offeror intends to perform work at any secondary site of the 

work, as defined in paragraph (a)(1)(ii) of the FAR clause at 52.222-6, Construction Wage Rate Requirements, of 

this solicitation. 

(2) If the offeror is unsure if a planned work site satisfies the criteria for a secondary site of the work, the offeror 

shall request a determination from the Contracting Officer. 

(b) 

(1) If the wage determination provided by the Government for work at the primary site of the work is not 

applicable to the secondary site of the work, the offeror shall request a wage determination from the Contracting 

Officer. 

(2) The due date for receipt of offers will not be extended as a result of an offeror’s request for a wage 

determination for a secondary site of the work. 

(End of Provision) 

2.6 52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE 

EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 

  (a) The offeror’s attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 

Requirements for Construction clause of this solicitation. 

  (b) The goals for minority and female participation, expressed in percentage terms for the Contractor’s aggregate 

workforce in each trade on all construction work in the covered area, are as follows: 

Goals for minority participation for each trade Goals for female participation for each trade 

5.8% 6.9 % 

  These goals are applicable to all the Contractor’s construction work performed in the covered area.  If the Contractor 

performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the goals 

established for the geographical area where the work is actually performed.  Goals are published periodically in the 

Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract Compliance 

Programs office. 

  (c) The Contractor’s compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall be 

based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations required by 

the clause entitled “Affirmative Action Compliance Requirements for Construction,” and (3) its efforts to meet the goals.  

The hours of minority and female employment and training must be substantially uniform throughout the length of the 

contract, and in each trade.  The Contractor shall make a good faith effort to employ minorities and women evenly on 
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each of its projects.  The transfer of minority or female employees or trainees from Contractor to Contractor, or from 

project to project, for the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, Executive 

Order 11246, as amended, and the regulations in 41 CFR 60-4.  Compliance with the goals will be measured against the 

total work hours performed. 

  (d)  The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract Compliance, 

U.S. Department of Labor, within 10 working days following award of any construction subcontract in excess of $10,000 

at any Tiers for construction work under the contract resulting from this solicitation. The notification shall list the— 

    (1) Name, address, and telephone number of the subcontractor; 

    (2) Employer’s identification number of the subcontractor; 

    (3) Estimated dollar amount of the subcontract; 

    (4) Estimated starting and completion dates of the subcontract; and 

    (5) Geographical area in which the subcontract is to be performed. 

  (e) As used in this Notice, and in any contract resulting from this solicitation, the “covered area” is Bucks County, PA. 

 

(End of Provision) 

2.7  52.225-10 NOTICE OF BUY AMERICAN REQUIREMENT—CONSTRUCTION 

MATERIALS (MAY 2014) 

  (a) Definitions. “Commercially available off-the-shelf (COTS) item,” “construction material,” “domestic construction 

material,” and “foreign construction material,” as used in this provision, are defined in the clause of this solicitation 

entitled “Buy American—Construction Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9). 

  (b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the inapplicability of 

the Buy American statute should submit the request to the Contracting Officer in time to allow a determination before 

submission of offers. The offeror shall include the information and applicable supporting data required by paragraphs (c) 

and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a determination regarding the 

inapplicability of the Buy American statute before submitting its offer, or has not received a response to a previous 

request, the offeror shall include the information and supporting data in the offer. 

  (c) Evaluation of offers.  

    (1) The Government will evaluate an offer requesting exception to the requirements of the Buy American statute, based 

on claimed unreasonable cost of domestic construction material, by adding to the offered price the appropriate percentage 

of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9. 

    (2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material based 

on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to the offeror 

that did not request an exception based on unreasonable cost. 

  (d) Alternate offers.  

    (1) When an offer includes foreign solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may 

submit an alternate offer based on use of equivalent domestic construction material. 
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    (2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and 

a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-9 for 

the offer that is based on the use of any foreign construction material for which the Government has not yet determined an 

exception applies. 

    (3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause at 

FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the equivalent domestic 

construction material, and the offeror shall be required to furnish such domestic construction material. An offer based on 

use of the foreign construction material for which an exception was requested— 

      (i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 

      (ii) May be accepted if revised during negotiations. 

(End of Provision) 

2.8  52.236-27  SITE VISIT (CONSTRUCTION)  (FEB 1995) 

  (a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the 

Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters are urged 

and expected to inspect the site where the work will be performed. 

  (b) Site visit will be held on 07/09/2015 at 10am local time. If you are unable to attend, you may visit the cemetery 

during normal business hours, but no one will be available for information and there is a chance you will not be 

able to access all locations. 

 

 

If you are planning to conduct an additional site visit YOU MUST CONTACT one of the following National Cemetery 

Administration personnel to make arrangements:   

 

Michael Picerno, Cemetery Director…............................................ (631) 727-5410 X 1131 

Morris Timothy, (COR) Cemetery Foreman…............................... (631) 727-5410 X1146 

 

 (End of Provision) 

2.9 VAAR 852.270-1  REPRESENTATIVES OF CONTRACTING OFFICERS (JAN 2008) 

  The contracting officer reserves the right to designate representatives to act for him/her in furnishing technical guidance 

and advice or generally monitor the work to be performed under this contract. Such designation will be in writing and will 

define the scope and limitation of the designee’s authority. A copy of the designation shall be furnished to the contractor. 

(End of Provision) 

2.10  LIMITATIONS ON SUBCONTRACTING—MONITORING AND COMPLIANCE (JUN 

2011) 

This solicitation includes . Accordingly, any contract resulting from this solicitation will include this clause. The 

contractor is advised in performing contract administration functions, the CO may use the services of a support 

contractor(s) retained by VA to assist in assessing the contractor’s compliance with the limitations on subcontracting or 

percentage of work performance requirements specified in the clause. To that end, the support contractor(s) may require 

access to contractor’s offices where the contractor’s business records or other proprietary data are retained and to review 

such business records regarding the contractor’s compliance with this requirement. All support contractors conducting this 

review on behalf of VA will be required to sign an “Information Protection and Non-Disclosure and Disclosure of 
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Conflicts of Interest Agreement” to ensure the contractor’s business records or other proprietary data reviewed or obtained 

in the course of assisting the CO in assessing the contractor for compliance are protected to ensure information or data is 

not improperly disclosed or other impropriety occurs. Furthermore, if VA determines any services the support 

contractor(s) will perform in assessing compliance are advisory and assistance services as defined in FAR 2.101, 

Definitions, the support contractor(s) must also enter into an agreement with the contractor to protect proprietary 

information as required by FAR 9.505-4, obtaining access to proprietary information, paragraph (b). The contractor is 

required to cooperate fully and make available any records as may be required to enable the CO to assess the contractor’s 

compliance with the limitations on subcontracting or percentage of work performance requirement. 

(End) 

2.11 52.252-1  SOLICITATION PROVISIONS INCORPORATED BY REFERENCE  (FEB 

1998) 

  This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they 

were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is cautioned 

that the listed provisions may include blocks that must be completed by the offeror and submitted with its quotation or 

offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by paragraph identifier 

and provide the appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be 

accessed electronically at this/these address(es): 

 

FAR 

Number 

Title Date 

52.214-34 SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE APR 1991 

52.214-35 SUBMISSION OF OFFERS IN U.S. CURRENCY APR 1991 

52.215-1   INSTRUCTIONS TO OFFERORS—COMPETITIVE ACQUISITION  JAN 2004 

52.225-25 PROHIBITION ON CONTRACTING WITH ENTITIES ENGAGING IN 

CERTAIN ACTIVITIES OR TRANSACTIONS RELATING TO 

IRAN—REPRESENTATION AND CERTIFICATIONS  

 

DEC 2012 

52.236-28 PREPARATION OF PROPOSALS-CONSTRUCTION  OCT 1997 

       52.209-2        PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC  

                                      CORPORATIONS--REPRESENTATION                                                DEC 2014 
                                  
      852.273-70        LATE OFFERS                                                                                         JAN 2003                                                    
                                                                             (End of Provision) 
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REPRESENTATIONS AND CERTIFICATIONS 

3.1  52.204-8  ANNUAL REPRESENTATIONS AND CERTIFICATIONS (DEC 2014) 

(a) 

(1) The North American Industry classification System (NAICS) code for this acquisition is 236220. 

(2) The small business size standard is $36.5 mill. 

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or 

service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees. 

(b) 

(1) If the provision at 52.204-7, System for Award Management, is included in this solicitation, paragraph (d) of this 

provision applies. 

(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently registered in the System for 

Award Management (SAM), and has completed the Representations and Certifications section of SAM electronically, the 

offeror may choose to use paragraph (d) of this provision instead of completing the corresponding individual 

representations and certification in the solicitation. The offeror shall indicate which option applies by checking one of the 

following boxes: 

[_] (i) Paragraph (d) applies. 

[_] (ii) Paragraph (d) does not apply and the offeror has completed the individual representations and certifications 

in the solicitation. 

(c)  

(1) The following representations or certifications in SAM are applicable to this solicitation as indicated: 

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations when a firm-

fixed-price contract or fixed-price contract with economic price adjustment is contemplated, unless— 

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 

(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or 

(C) The solicitation is for utility services for which rates are set by law or regulation. 

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. This 

provision applies to solicitations expected to exceed $150,000. 

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the provision at 

52.204-7, System for Award Management. 

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to solicitations that— 

(A) Are not set aside for small business concerns; 

(B) Exceed the simplified acquisition threshold; and 

(C) Are for contracts that will be performed in the United States or its outlying areas. 

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—Representation. 
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(vi) 52.209-5; Certification Regarding Responsibility Matters. This provision applies to solicitations where the 

contract value is expected to exceed the simplified acquisition threshold. 

(vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for bids except those in 

which the place of performance is specified by the Government. 

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance is 

specified by the Government. 

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies to solicitations 

when the contract will be performed in the United States or its outlying areas. 

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast 

Guard. 

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard. 

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and the 

contract will be performed in the United States or its outlying areas. 

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that include the 

clause at 52.222-26, Equal Opportunity. 

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for 

construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity. 

(xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision applies to 

solicitations when it is anticipated the contract award will exceed the simplified acquisition threshold and the 

contract is not for acquisition of commercial items. 

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the delivery or 

specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative Procurement of Biobased 

Products Under Service and Construction Contracts. 

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or specify the 

use of, EPA- designated items. 

(xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the clause at 52.225-1. 

(xvii) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, Alternates I, II, and 

III.) This provision applies to solicitations containing the clause at 52.225- 3. 

(A) If the acquisition value is less than $25,000, the basic provision applies. 

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate I 

applies. 

(C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its Alternate II 

applies. 

(D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its Alternate III 

applies. 

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause at 

52.225-5. 
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(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. This provision 

applies to all solicitations. 

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions Relating to 

Iran—Representation and Certification. This provision applies to all solicitations. 

(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. This provision 

applies to solicitations for research, studies, supplies, or services of the type normally acquired from higher 

educational institutions. 

(2) The following certifications are applicable as indicated by the Contracting Officer: 

[Contracting Officer check as appropriate.] 

___ (i) 52.204-17, Ownership or Control of Offeror.  

___ (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 

___ (iii) 52.222-48, Exemption from Application of the Service Contract Labor Standards to Contracts for 

Maintenance, Calibration, or Repair of Certain Equipment--Certification. 

___ (iv) 52.222-52 Exemption from Application of the Service Contract Labor Standards to Contracts for Certain 

Services--Certification. 

___ (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA-Designated 

Products (Alternate I only). 

___ (vi) 52.227-6, Royalty Information. 

___ (A) Basic. 

___ (B) Alternate I. 

___ (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 

(d) The offeror has completed the annual representations and certifications electronically via the SAM Web site accessed through 

https://www.acquisition.gov . After reviewing the SAM database information, the offeror verifies by submission of the offer that the 

representations and certifications currently posted electronically that apply to this solicitation as indicated in paragraph (c) of this 

provision have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation 

(including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and 

are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, 

identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in 

this offer and are current, accurate, and complete as of the date of this offer. 

FAR Clause Title Date Change 

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and 

certifications posted on SAM. 

 (End of Provision) 

 

 

https://www.acquisition.gov/
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GENERAL CONDITIONS 

4.1 SBA ACT 8(d)(13)(B) 

(B) NOTICE.—  

(i) IN GENERAL.—A prime contractor for a covered contract shall notify in writing the contracting officer for the covered contract 

if the prime contractor pays a reduced price to a subcontractor for goods and services upon completion of the responsibilities of the 

subcontractor or the payment to a subcontractor is more than 90 days past due for goods or services provided for the covered 

contract for which the Federal agency has paid the prime contractor.  

(ii) CONTENTS.—A prime contractor shall include the reason for the reduction in a payment to or failure to pay a subcontractor in 

any notice made under clause (i). 

4.2 52.203-99 PROHIBITION ON CONTRACTING WITH ENTITIES THAT REQUIRE CERTAIN 

INTERNAL CONFIDENTIALITY AGREEMENTS (DEVIATION 2015-02) (FEB 2015) 

(a) The Contractor shall not require employees or subcontractors seeking to report fraud, waste, or abuse to 

sign or comply with internal confidentiality agreements or statements prohibiting or otherwise restricting such 

employees or subcontractors from lawfully reporting such waste, fraud, or abuse to a designated investigative or 

law enforcement representative of a Federal department or agency authorized to receive such information. 

 

(b) The contractor shall notify employees that the prohibitions and restrictions of any internal confidentiality 

agreements covered by this clause are no longer in effect. 

(c) The prohibition in paragraph (a) of this clause does not contravene requirements applicable to Standard 

Form 312, Form 4414, or any other form issued by a Federal department or agency governing the nondisclosure of 

classified information. 

 

(d)(1)  In accordance with section 743 of Division E, Title VII, of the Consolidated and Further Continuing 

Resolution Appropriations Act, 2015 (Pub. L. 113-235), use of funds appropriated (or otherwise made available) 

under that or any other Act may be prohibited, if the Government determines that the Contractor is not in 

compliance with the provisions of this clause. 

 

(2)  The Government may seek any available remedies in the event the contractor fails to comply with the 

provisions of this clause. 

 

(End of clause) 

4.3  52.211-10  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 

  The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date the Contractor 

receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than 60 

days.  The time stated for completion shall include final cleanup of the premises. 

(End of Clause) 

4.4  52.219-28  POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUL 2013) 

  (a) Definitions. As used in this clause— 

  Long-term contract means a contract of more than five years in duration, including options. However, the term does not include 

contracts that exceed five years in duration because the period of performance has been extended for a cumulative period not to 

exceed six months under the clause at 52.217-8, Option to Extend Services, or other appropriate authority. 
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  Small business concern means a concern, including its affiliates, that is independently owned and operated, not dominant in the 

field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part 

121 and the size standard in paragraph (c) of this clause. Such a concern is "not dominant in its field of operation" when it does not 

exercise a controlling or major influence on a national basis in a kind of business activity in which a number of business concerns 

are primarily engaged. In determining whether dominance exists, consideration shall be given to all appropriate factors, including 

volume of business, number of employees, financial resources, competitive status or position, ownership or control of materials, 

processes, patents, license agreements, facilities, sales territory, and nature of business activity. 

  (b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall 

rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the occurrence 

of any of the following: 

    (1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to include this 

clause, if the novation agreement was executed prior to inclusion of this clause in the contract. 

    (2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of the 

contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract. 

    (3) For long-term contracts— 

      (i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 

      (ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter. 

  (c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this rerepresentation 

that corresponds to the North American Industry Classification System (NAICS) code assigned to this contract. The small business 

size standard corresponding to this NAICS code can be found at http://www.sba.gov/content/table-small-business-size-standards. 

  (d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a contract other 

than a construction or service contract, is 500 employees. 

  (e) Except as provided in paragraph (g) of this clause, the Contractor shall make the representation required by paragraph (b) of 

this clause by validating or updating all its representations in the Representations and Certifications section of the System for Award 

Management (SAM) and its other data in SAM, as necessary, to ensure that they reflect the Contractor's current status. The 

Contractor shall notify the contracting office in writing within the timeframes specified in paragraph (b) of this clause that the data 

have been validated or updated, and provide the date of the validation or update. 

  (f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the Contractor may, 

but is not required to, take the actions required by paragraphs (e) or (g) of this clause. 

  (g) If the Contractor does not have representations and certifications in SAM, or does not have a representation in SAM for the 

NAICS code applicable to this contract, the Contractor is required to complete the following rerepresentation and submit it to the 

contracting office, along with the contract number and the date on which the rerepresentation was completed: 

  The Contractor represents that it [ ] is, [ ] is not a small business concern under NAICS Code 221310 assigned to contract number . 

[Contractor to sign and date and insert authorized signer's name and title]. 

(End of Clause) 

4.5  52.225-9 BUY AMERICAN—CONSTRUCTION MATERIALS (MAY 2014) 

  (a) Definitions. As used in this clause— 

  "Commercially available off-the-shelf (COTS) item"— 

http://www.sba.gov/content/table-small-business-size-standards
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    (1) Means any item of supply (including construction material) that is— 

      (i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101); 

      (ii) Sold in substantial quantities in the commercial marketplace; and 

      (iii) Offered to the Government, under a contract or subcontract at any Tiers, without modification, in the same form in which it 

is sold in the commercial marketplace; and 

    (2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and petroleum products. 

  "Component" means any article, material, or supply incorporated directly into construction material. 

  "Construction material" means an article, material, or supply brought to the construction site by the Contractor or a subcontractor 

for incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials, 

or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are 

discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single 

and distinct construction material regardless of when or how the individual parts or components of those systems are delivered to 

the construction site. Materials purchased directly by the Government are supplies, not construction material. 

  "Cost of components" means— 

    (1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation 

into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free 

entry certificate is issued); or 

    (2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including 

transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit. Cost of 

components does not include any costs associated with the manufacture of the construction material. 

  "Domestic construction material" means— 

    (1) An unmanufactured construction material mined or produced in the United States; 

    (2) A construction material manufactured in the United States, if— 

      (i) The cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its 

components. Components of foreign origin of the same class or kind for which nonavailability determinations have been made are 

treated as domestic; or 

      (ii) The construction material is a COTS item. 

  "Foreign construction material" means a construction material other than a domestic construction material. 

  "United States" means the 50 States, the District of Columbia, and outlying areas. 

  (b) Domestic preference. 

    (1) This clause implements 41 U.S.C. chapter 83, Buy American, by providing a preference for domestic construction material. In 

accordance with 41 U.S.C. 1907, the component test of the Buy American statute is waived for construction material that is a COTS 

item. (See FAR 12.505(a)(2)). The Contractor shall use only domestic construction material in performing this contract, except as 

provided in paragraphs (b)(2) and (b)(3) of this clause. 

    (2) This requirement does not apply to information technology that is a commercial item or to the construction materials or 

components listed by the Government as follows: 
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    (3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if the 

Government determines that— 

      (i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction material 

subject to the requirements of the Buy American statute is unreasonable when the cost of such material exceeds the cost of foreign 

material by more than 6 percent; 

      (ii) The application of the restriction of the Buy American statute to a particular construction material would be impracticable or 

inconsistent with the public interest; or 

      (iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably 

available commercial quantities of a satisfactory quality. 

  (c) Request for determination of inapplicability of the Buy American statute. 

    (1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall include 

adequate information for Government evaluation of the request, including— 

         (A) A description of the foreign and domestic construction materials; 

         (B) Unit of measure; 

         (C) Quantity; 

         (D) Price; 

         (E) Time of delivery or availability; 

         (F) Location of the construction project; 

         (G) Name and address of the proposed supplier; and 

         (H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of 

this clause. 

      (ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison 

table in the format in paragraph (d) of this clause. 

      (iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether 

or not a duty-free certificate may be issued). 

       (iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not 

reasonably foresee the need for such determination and could not have requested the determination before contract award. If the 

Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a determination. 

    (2) If the Government determines after contract award that an exception to the Buy American statute applies and the Contracting 

Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the 

foreign construction material. However, when the basis for the exception is the unreasonable price of a domestic construction 

material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) of this clause. 

    (3) Unless the Government determines that an exception to the Buy American statute applies, use of foreign construction material 

is noncompliant with the Buy American statute. 

  (d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall 

include the following information and any applicable supporting data based on the survey of suppliers: 
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FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON 

Construction Material 

Description 

Unit of 

Measure 

Quantity Price (Dollars)* 

Item 1: 

Foreign Construction Material    

Domestic Construction Material    

Item 2: 

Foreign Construction Material    

Domestic Construction Material    

 

[List name, address, telephone number, and contact for suppliers surveyed Attach copy of response; if oral, attach summary.] 

[Include other applicable supporting information.] 

[*Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).] 

(End of Clause) 

4.6  52.228-13 ALTERNATIVE PAYMENT PROTECTIONS (JUL 2000) 

(a) The Contractor shall submit one of the following payment protections: 

 

           i. a payment bond; 

          ii. an irrevocable letter of credit;  or 

         iii. a certificate of deposit. 

(b) The amount of the payment protection shall be 100 percent of the contract price. 

(c) The submission of the payment protection is required within 15 days of contract award. 

(d) The payment protection shall provide protection for the full contract performance period plus a one-year period. 

(e) Except for escrow agreements and payment bonds, which provide their own protection procedures, the Contracting 

Officer is authorized to access funds under the payment protection when it has been alleged in writing by a supplier of 

labor or material that a nonpayment has occurred, and to withhold such funds pending resolution by administrative or 

judicial proceedings or mutual agreement of the parties. 

(f) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and material that 

signed the escrow agreement. 

(End of Clause) 

4.7  52.252-2 NOTICE LISTING CLAUSES INCORPORATED BY REFERENCE 

      The following clauses are hereby incorporated by reference (by Citation Number, Title, and Date) in accordance with the clause 

at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" contained in this document.  See FAR 52.252-2 for an 

internet address (if specified) for electronic access to the full text of a clause. 

FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1) 

FAR 

Number 

Title Date 

52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR 

PERSONNEL 

JAN 2011 

52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIERS 

SUBCONTRACT AWARDS  

JULY 2013 
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52.204-12 DATA UNIVERSAL NUMBERING SYSTEM NUMBER 

MAINTENANCE 

DEC 2012 

52.204-19 INCORPORATION BY REFERENCE OF REPRESENTATIONS 

AND CERTIFICATIONS  

DEC 2014 

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN 

SUBCONTRACTING WITH  

AUG 2013 

52.209-10 PROHIBITION ON CONTRACTING WITH INVERTED 

DOMESTIC CORPORATIONS   

DEC 2014 

52.211-12 LIQUIDATED DAMAGES – CONSTRUCTION SEP 2000 

52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES FEB 1997 

52.222-3 CONVICT LABOR JUN 2003 

52.222-6 CONSTRUCTION WAGE RATE REQUIREMENTS MAY 2014 

52.222-7 WITHHOLDING OF FUNDS MAY 2014 

52.222-8 PAYROLLS AND BASIC RECORDS MAY 2014 

52.222-9 APPRENTICES AND TRAINEES JUL 2005 

52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS FEB 1988 

52.222-11 SUBCONTRACTS (LABOR STANDARDS) MAY 2014 

52.222-12 CONTRACT TERMINATION—DEBARMENT MAY 2014 

52.222-13 COMPLIANCE WITH CONSTRUCTION WAGE RATE 

REQUIREMENTS AND RELATED REGULATIONS 

MAY 2014 

52.222-14 DISPUTES CONCERNING LABOR STANDARDS FEB 1988 

52.222-15 CERTIFICATION OF ELIGIBILITY MAY 2014 

52.222-21 PROHIBITION OF SEGREGATED FACILITIES APR 2015 

52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS APR 2015 

52.222-26 EQUAL OPPORTUNITY  MAR 2007 

52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS 

FOR CONSTRUCTION 

APR 2015 

52.222-36 EQUAL OPPORTUNITY FOR WORKERS WITH DISABILITIES    JUL 2014 

52.222-50 COMBATING TRAFFICKING IN PERSONS MAR 2015 

52.222-55 MINIMUM WAGES UNDER EXECUTIVE ORDER 13658  DEC 2014 

52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND 

MATERIAL SAFETY DATA  

JUL 1997 

52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW 

INFORMATION 

MAY 2011 

52.223-15 ENERGY EFFICIENCY IN ENERGY-CONSUMING 

PRODUCTS  

DEC 2007 

52.223-17 AFFIRMATIVE PROCUREMENT OF EPA-DESIGNATED 

 ITEMS IN SERVICE AND CONSTRUCTION 

MAY 2008 

   

52.223-18 ENCOURAGING CONTRACTOR POLICIES  TO BAN TEXT 

MESSAGING WHILE DRIVING 

AUG 2011 

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES JUN 2008 

52.227-4 PATENT INDEMNITY—CONSTRUCTION CONTRACTS DEC 2007 

52.228-5 INSURANCE-WORK ON A GOVERNMENT INSTALLATION JAN 1997 

52.228-11 PLEDGES OF ASSETS  JAN 2012 

52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS  MAY 2014 

52.228-14 IRREVOCABLE LETTER OF CREDIT  NOV 2014 

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 

CONTRACTS 

MAY 2014 

52.232-23 ASSIGNMENT OF CLAIMS MAY 2014 

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS MAY 2014 

52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER—OTHER 

THAN SYSTEM FOR AWARD MANAGEMENT 

JUL 2013 

52.232-39 UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS JUN 2013 

52.232-40 PROVIDING ACCELERATED PAYMENTS TO SMALL 

BUSINESS SUBCONTRACTORS 

DEC 2013 

52.233-1 DISPUTES MAY 2014 



VA786-15-R-0293 

 

52.233-3 PROTEST AFTER AWARD AUG 1996 

52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM OCT 2004 

52.236-2 DIFFERING SITE CONDITIONS APR 1984 

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE 

WORK 

APR 1984 

52.236-5 MATERIAL AND WORKMANSHIP APR 1984 

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR APR 1984 

52.236-7 PERMITS AND RESPONSIBILITIES NOV 1991 

52.236-8 OTHER CONTRACTS APR 1984 

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, 

EQUIPMENT, UTILITIES, AND IMPROVEMENTS 

APR 1984 

52.236-12 CLEANING UP APR 1984 

52.236-13 ACCIDENT PREVENTION NOV 1991 

52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES  APR 1984 

52.236-17 LAYOUT OF WORK APR 1984 

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION FEB 1997  

52.236-26 PRECONSTRUCTION CONFERENCE FEB 1995 

52.242-14 SUSPENSION OF WORK APR 1984 

52.243-1 CHANGES – FIXED PRICE ALT II AUG 1987 

52.243-5 CHANGES AND CHANGED CONDITIONS APR 1984 

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS APR 2015 

52.246-11         HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT  DEC 2014 

52.246-12 INSPECTION OF CONSTRUCTION AUG 1996 

52.246-21 WARRANTY OF CONSTRUCTION MAR 1994 

52.249-10 DEFAULT   APR 1984 

52.253-1 COMPUTER GENERATED FORMS JAN 1991 

 

4.8  VAAR 852.203-70 COMMERCIAL ADVERTISING (JAN 2008) 

  The bidder or offeror agrees that if a contract is awarded to him/her, as a result of this solicitation, he/she will not advertise the 

award of the contract in his/her commercial advertising in such a manner as to state or imply that the Department of Veterans 

Affairs endorses a product, project or commercial line of endeavor. 

(End of Clause) 

4.9  VAAR 852.219-10  VA NOTICE OF TOTAL SERVICE-DISABLED VETERAN-OWNED SMALL 

BUSINESS SET-ASIDE (DEC 2009) 

  (a) Definition. For the Department of Veterans Affairs, "Service-disabled veteran-owned small business concern": 

    (1) Means a small business concern: 

      (i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any publicly owned 

business, not less than 51 percent of the stock of which is owned by one or more service-disabled veterans (or eligible surviving 

spouses); 

      (ii) The management and daily business operations of which are controlled by one or more service-disabled veterans (or eligible 

surviving spouses) or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent 

caregiver of such veteran; 

      (iii) The business meets Federal small business size standards for the applicable North American Industry Classification System 

(NAICS) code identified in the solicitation document; and 

      (iv) The business has been verified for ownership and control and is so listed in the Vendor Information Pages database, 

(http://www.VetBiz.gov). 

http://www.vetbiz.gov/
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    (2) "Service-disabled veteran" means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-connected, as 

defined in 38 U.S.C. 101(16). 

  (b) General. (1) Offers are solicited only from service-disabled veteran-owned small business concerns. Offers received from 

concerns that are not service-disabled veteran-owned small business concerns shall not be considered. 

    (2) Any award resulting from this solicitation shall be made to a service-disabled veteran-owned small business concern. 

  (c) Agreement. A service-disabled veteran-owned small business concern agrees that in the performance of the contract, in the 

case of a contract for: 

    (1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent for 

employees of the concern or employees of other eligible service-disabled veteran-owned small business concerns; 

    (2) Supplies (other than acquisition from a nonmanufacturer of the supplies), at least 50 percent of the cost of manufacturing, 

excluding the cost of materials, will be performed by the concern or other eligible service-disabled veteran-owned small business 

concerns; 

    (3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be spent on the 

concern's employees or the employees of other eligible service-disabled veteran-owned small business concerns; or 

    (4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for personnel 

will be spent on the concern's employees or the employees of other eligible service-disabled veteran-owned small business 

concerns. 

  (d) A joint venture may be considered a service-disabled veteran owned small business concern if-- 

    (1) At least one member of the joint venture is a service-disabled veteran-owned small business concern, and makes the following 

representations: That it is a service-disabled veteran-owned small business concern, and that it is a small business concern under the 

North American Industry Classification Systems (NAICS) code assigned to the procurement; 

    (2) Each other concern is small under the size standard corresponding to the NAICS code assigned to the procurement; and 

    (3) The joint venture meets the requirements of paragraph 7 of the explanation of Affiliates in 19.101 of the Federal Acquisition 

Regulation. 

    (4) The joint venture meets the requirements of 13 CFR 125.15(b). 

  (e) Any service-disabled veteran-owned small business concern (non-manufacturer) must meet the requirements in 19.102(f) of the 

Federal Acquisition Regulation to receive a benefit under this program. 

(End of Clause) 

4.10 Reserved 

4.11 VAAR 852.232-72 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS (NOV 2012) 

  (a) Definitions. As used in this clause— 

      (1) Contract financing payment has the meaning given in FAR 32.001. 

      (2) Designated agency office has the meaning given in 5 CFR 1315.2(m). 

      (3) Electronic form means an automated system transmitting information electronically according to the  
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Accepted electronic data transmission methods and formats identified in paragraph (c) of this clause.  Facsimile, email, and scanned 

documents are not acceptable electronic forms for submission of payment requests. 

      (4) Invoice payment has the meaning given in FAR 32.001. 

      (5) Payment request means any request for contract financing payment or invoice payment submitted by the contractor under 

this contract. 

  (b) Electronic payment requests. Except as provided in paragraph (e) of this clause, the contractor shall submit payment requests in 

electronic form. Purchases paid with a Government-wide commercial purchase card are considered to be an electronic transaction 

for purposes of this rule, and therefore no additional electronic invoice submission is required. 

  (c) Data transmission. A contractor must ensure that the data transmission method and format are through one of the following: 

      (1) VA’s Electronic Invoice Presentment and Payment System. (See Web site at http://www.fsc.va.gov/einvoice.asp.) 

      (2) Any system that conforms to the X12 electronic data interchange (EDI) formats established by the Accredited Standards 

Center (ASC) and chartered by the American National Standards Institute (ANSI). The X12 EDI Web site (http://www.x12.org) 

includes additional information on EDI 810 and 811 formats. 

  (d) Invoice requirements. Invoices shall comply with FAR 32.905. 

  (e) Exceptions. If, based on one of the circumstances below, the contracting officer directs that payment requests be made by mail, 

the contractor shall submit payment requests by mail through the United States Postal Service to the designated agency office. 

Submission of payment requests by mail may be required for: 

      (1) Awards made to foreign vendors for work performed outside the United States; 

      (2) Classified contracts or purchases when electronic submission and processing of payment requests could compromise the 

safeguarding of classified or privacy information; 

      (3) Contracts awarded by contracting officers in the conduct of emergency operations, such as responses to national 

emergencies; 

      (4) Solicitations or contracts in which the designated agency office is a VA entity other than the VA Financial Services Center 

in Austin, Texas; or 

      (5) Solicitations or contracts in which the VA designated agency office does not have electronic invoicing capability as 

described above. 

(End of Clause) 

4.12 VAAR 852.236-74  INSPECTION OF CONSTRUCTION (JUL 2002) 

  The clause entitled "Inspection of Construction" in FAR 52.246-12 is supplemented as follows: 

  (a) Inspection of materials and articles furnished under this contract will be made at the site by the resident engineer, unless 

otherwise provided for in the specifications. 

  (b) Final inspection will not be made until the contract work is ready for beneficial use or occupancy. The contractor shall notify 

the contracting officer, through the resident engineer, fifteen (15) days prior to the date on which the work will be ready for final 

inspection. 

(End of Clause) 
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4.13 VAAR 852.236-76  CORRESPONDENCE (APR 1984) 

  All correspondence relative to this contract shall bear Specification Number, Project Number, Department of Veterans Affairs 

Contract Number, title of project and name of facility. 

(End of Clause) 

4.14  VAAR 852.236-77 REFERENCE TO "STANDARDS" (JUL 2002) 

  Any materials, equipment, or workmanship specified by references to number, symbol, or title of any specific Federal, Industry or 

Government Agency Standard Specification shall comply with all applicable provisions of such standard specifications, except as 

limited to type, class or grade, or modified in contract specifications. Reference to "Standards" referred to in the contract 

specifications, except as modified, shall have full force and effect as though printed in detail in specifications. 

(End of Clause) 

4.15  VAAR 852.236-78 GOVERNMENT SUPERVISION (APR 1984) 

  (a) The work will be under the direction of the Department of Veterans Affairs contracting officer, who may designate another VA 

employee to act as resident engineer at the construction site. 

  (b) Except as provided below, the resident engineer's directions will not conflict with or change contract requirements. 

  (c) Within the limits of any specific authority delegated by the contracting officer, the resident engineer may, by written direction, 

make changes in the work. The contractor shall be advised of the extent of such authority prior to execution of any work under the 

contract. 

(End of Clause) 

4.16 852.236-79 DAILY REPORT OF WORKERS AND MATERIAL (APR 1984) 

The contractor shall furnish to the resident engineer each day a consolidated report for the preceding work day in which 

is shown the number of laborers, mechanics, foremen/forewomen and pieces of heavy equipment used or employed by 

the contractor and subcontractors. The report shall bear the name of the firm, the branch of work that they perform, such 

as concrete, plastering, masonry, plumbing, sheet metal work, etc. The report shall give a breakdown of employees by 

crafts, location where employed, and work performed. The report shall also list materials delivered to the site on the date 

covered by the report. 

(End of Clause) 

 4.17 VAAR 852.236-80 SUBCONTRACTS AND WORK COORDINATION (APR 1984) 

  (a) Nothing contained in this contract shall be construed as creating any contractual relationship between any subcontractor and the 

Government. Divisions or sections of specifications are not intended to control the contractor in dividing work among 

subcontractors, or to limit work performed by any trade. 

  (b) The contractor shall be responsible to the Government for acts and omissions of his/her own employees, and of the 

subcontractors and their employees. The contractor shall also be responsible for coordination of the work of the trades, 

subcontractors, and material suppliers. 

  (c) The Government or its representatives will not undertake to settle any differences between the contractor and subcontractors or 

between subcontractors. 

  (d) The Government reserves the right to refuse to permit employment on the work or require dismissal from the work of any 

subcontractor who, by reason of previous unsatisfactory work on Department of Veterans Affairs projects or for any other reason, is 

considered by the contracting officer to be incompetent or otherwise objectionable. 
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(End of Clause) 

4.18  VAAR 852.236-82  PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS 

(WITHOUT NAS) (APR 1984) 

  (a) Retainage: 

    (1) The contracting officer may retain funds: 

      (i) Where performance under the contract has been determined to be deficient or the contractor has performed in an 

unsatisfactory manner in the past; or 

      (ii) As the contract nears completion, to ensure that deficiencies will be corrected and that completion is timely. 

    (2) Examples of deficient performance justifying a retention of funds include, but are not restricted to, the following: 

      (i) Unsatisfactory progress as determined by the contracting officer; 

      (ii) Failure to meet schedule in Schedule of Work Progress; 

      (iii) Failure to present submittals in a timely manner; or 

      (iv) Failure to comply in good faith with approved subcontracting plans, certifications, or contract requirements. 

    (3) Any level of retention shall not exceed 10 percent either where there is determined to be unsatisfactory performance, or when 

the retainage is to ensure satisfactory completion. Retained amounts shall be paid promptly upon completion of all contract 

requirements, but nothing contained in this subparagraph shall be construed as limiting the contracting officer's right to withhold 

funds under other provisions of the contract or in accordance with the general law and regulations regarding the administration of 

Government contracts. 

  (b) The contractor shall submit a schedule of cost to the contracting officer for approval within 30 calendar days after date of 

receipt of notice to proceed. Such schedule will be signed and submitted in triplicate. The approved cost schedule will be one of the 

bases for determining progress payments to the contractor for work completed. This schedule shall show cost by the branches of 

work for each building or unit of the contract, as instructed by the resident engineer. 

    (1) The branches shall be subdivided into as many sub-branches as are necessary to cover all component parts of the contract 

work. 

    (2) Costs as shown on this schedule must be true costs and, should the resident engineer so desire, he/she may require the 

contractor to submit the original estimate sheets or other information to substantiate the detailed makeup of the schedule. 

    (3) The sum of the sub-branches, as applied to each branch, shall equal the total cost of such branch. The total cost of all branches 

shall equal the contract price. 

    (4) Insurance and similar items shall be prorated and included in the cost of each branch of the work. 

    (5) The cost schedule shall include separate cost information for the systems listed in the table in this paragraph (b)(5). The 

percentages listed below are proportions of the cost listed in the contractor's cost schedule and identify, for payment purposes, the 

value of the work to adjust, correct and test systems after the material has been installed. Payment of the listed percentages will be 

made only after the contractor has demonstrated that each of the systems is substantially complete and operates as required by the 

contract. 

VALUE OF ADJUSTING, CORRECTING, AND TESTING SYSTEM 

System Percent 
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Pneumatic tube system 10 

Incinerators (medical waste and trash) 5 

Sewage treatment plant equipment 5 

Water treatment plant equipment 5 

Washers (dish, cage, glass, etc.) 5 

Sterilizing equipment 5 

Water distilling equipment 5 

Prefab temperature rooms (cold, constant temperature) 5 

Entire air-conditioning system (Specified under 600 Sections) 5 

Entire boiler plant system (Specified under 700 Sections) 5 

General supply conveyors 10 

Food service conveyors 10 

Pneumatic soiled linen and trash system 10 

Elevators and dumbwaiters 10 

Materials transport system 10 

Engine-generator system 5 

Primary switchgear 5 

Secondary switchgear 5 

Fire alarm system 5 

Nurse call system 5 

Intercom system 5 

Radio system 5 

TV (entertainment) system 5 

  (c) In addition to this cost schedule, the contractor shall submit such unit costs as may be specifically requested. The unit costs 

shall be those used by the contractor in preparing his/her bid and will not be binding as pertaining to any contract changes. 

  (d) The contracting officer will consider for monthly progress payments material and/or equipment procured by the contractor and 

stored on the construction site, as space is available, or at a local approved location off the site, under such terms and conditions as 

such officer approves, including but not limited to the following: 
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    (1) The material or equipment is in accordance with the contract requirements and/or approved samples and shop drawings. 

    (2) Only those materials and/or equipment as are approved by the resident engineer for storage will be included. 

    (3) Such materials and/or equipment will be stored separately and will be readily available for inspection and inventory by the 

resident engineer. 

    (4) Such materials and/or equipment will be protected against weather, theft and other hazards and will not be subjected to 

deterioration. 

    (5) All of the other terms, provisions, conditions and covenants contained in the contract shall be and remain in full force and 

effect as therein provided. 

    (6) A supplemental agreement will be executed between the Government and the contractor with the consent of the contractor's 

surety for off-site storage. 

  (e) The contractor, prior to receiving a progress or final payment under this contract, shall submit to the contracting officer a 

certification that the contractor has made payment from proceeds of prior payments, or that timely payment will be made from the 

proceeds of the progress or final payment then due, to subcontractors and suppliers in accordance with the contractual arrangements 

with them. 

  (f) The Government reserves the right to withhold payment until samples, shop drawings, engineer's certificates, additional bonds, 

payrolls, weekly statements of compliance, proof of title, nondiscrimination compliance reports, or any other things required by this 

contract, have been submitted to the satisfaction of the contracting officer. 

(End of Clause) 

4.19  VAAR 852.236-84  SCHEDULE OF WORK PROGRESS (NOV 1984) 

  (a) The contractor shall submit with the schedule of costs, a progress schedule that indicates the anticipated installation of work 

versus the elapsed contract time, for the approval of the contracting officer. The progress schedule time shall be represented in the 

form of a bar graph with the contract time plotted along the horizontal axis. The starting date of the schedule shall be the date the 

contractor receives the "Notice to Proceed." The ending date shall be the original contract completion date. At a minimum, both 

dates shall be indicated on the progress schedule. The specific item of work, i.e., "Excavation", "Floor Tile", "Finish Carpentry", 

etc., should be plotted along the vertical axis and indicated by a line or bar at which time(s) during the contract this work is 

scheduled to take place. The schedule shall be submitted in triplicate and signed by the contractor. 

  (b) The actual percent completion will be based on the value of installed work divided by the current contract amount. The actual 

completion percentage will be indicated on the monthly progress report. 

  (c) The progress schedule will be revised when individual or cumulative time extensions of 15 calendar days or more are granted 

for any reason. The revised schedule should indicate the new contract completion date and should reflect any changes to the 

installation time(s) of the items of work affected. 

  (d) The revised progress schedule will be used for reporting future scheduled percentage completion. 

(End of Clause) 

4.20  VAAR 852.236-85 SUPPLEMENTARY LABOR STANDARDS PROVISIONS (APR 1984) 

  (a) The wage determination decision of the Secretary of Labor is set forth in section GR, General Requirements, of this contract. It 

is the result of a study of wage conditions in the locality and establishes the minimum hourly rates of wages and fringe benefits for 

the described classes of labor in accordance with applicable law. No increase in the contract price will be allowed or authorized 

because of payment of wage rates in excess of those listed. 
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  (b) The contractor shall submit the required copies of payrolls to the contracting officer through the resident engineer or engineer 

officer, when acting in that capacity. Department of Labor Form WH- 347, Payroll, available from the Superintendent of 

Documents, Government Printing Office, Washington, DC 20402, may be used for this purpose. If, however, the contractor or 

subcontractor elects to use an individually composed payroll form, it shall contain the same information shown on Form WH-347, 

and in addition be accompanied by Department of Labor Form WH-348, Statement of Compliance, or any other form containing the 

exact wording of this form. 

(End of Clause) 

4.21  VAAR 852.236-86 WORKER'S COMPENSATION (JAN 2008) 

  Public Law 107-217 (40 U.S.C. 3172) authorizes the constituted authority of States to apply their workers compensation laws to 

all lands and premises owned or held by the United States. 

(End of Clause) 

4.22 VAAR 852.236-87  ACCIDENT PREVENTION (SEP 1993) 

  The Resident Engineer on all assigned construction projects, or other Department of Veterans Affairs employee if designated in 

writing by the Contracting Officer, shall serve as Safety Officer and as such has authority, on behalf of the Contracting Officer, to 

monitor and enforce Contractor compliance with FAR 52.236-13, Accident Prevention. However, only the Contracting Officer may 

issue an order to stop all or part of the work while requiring satisfactory or corrective action to be taken by the Contractor. 

(End of Clause) 

4.23  VAAR 852.236-88   CONTRACT CHANGES--SUPPLEMENT (JUL 2002) 

  (a) Paragraphs (a)(1) through (a)(4) apply to proposed contract changes costing over $500,000. 

    (1) When requested by the contracting officer, the contractor shall submit proposals for changes in work to the resident engineer. 

Proposals, to be submitted as expeditiously as possible but within 30 calendar days after receipt of request, shall be in legible form, 

original and two copies, with an itemized breakdown that will include material, quantities, unit prices, labor costs (separated into 

trades), construction equipment, etc. (Labor costs are to be identified with specific material placed or operation performed.) The 

contractor must obtain and furnish with a proposal an itemized breakdown as described above, signed by each subcontractor 

participating in the change regardless of Tiers. When certified cost or pricing data are required under FAR Subpart 15.403, the cost 

or pricing data shall be submitted in accordance with FAR 15.403-5. 

    (2) When the necessity to proceed with a change does not allow sufficient time to negotiate a modification or because of failure 

to reach an agreement, the contracting officer may issue a change order instructing the contractor to proceed on the basis of a 

tentative price based on the best estimate available at the time, with the firm price to be determined later. Furthermore, when the 

change order is issued, the contractor shall submit a proposal, which includes the information required by paragraph (a)(1), for cost 

of changes in work within 30 calendar days. 

    (3) The contracting officer will consider issuing a settlement by determination to the contract if the contractor's proposal required 

by paragraphs (a)(1) or (a)(2) of this clause is not received within 30 calendar days or if agreement has not been reached. 

    (4) Bond premium adjustment, consequent upon changes ordered, will be made as elsewhere specified at the time of final 

settlement under the contract and will not be included in the individual change. 

  (b) Paragraphs (b)(1) through (b)(11) apply to proposed contract changes costing $500,000 or less: 

    (1) When requested by the contracting officer, the contractor shall submit proposals for changes in work to the resident engineer. 

Proposals, to be submitted as expeditiously as possible but within 30 calendar days after receipt of request, shall be in legible form, 

original and two copies, with an itemized breakdown that will include material, quantities, unit prices, labor costs (separated into 

trades), construction equipment, etc. (Labor costs are to be identified with specific material placed or operation performed.) The 

contractor must obtain and furnish with a proposal an itemized breakdown as described above, signed by each subcontractor 
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participating in the change regardless of Tiers. When certified cost or pricing data or information other than cost or pricing data are 

required under FAR 15.403, the data shall be submitted in accordance with FAR 15.403-5. No itemized breakdown will be required 

for proposals amounting to less than $1,000. 

    (2) When the necessity to proceed with a change does not allow sufficient time to negotiate a modification or because of failure 

to reach an agreement, the contracting officer may issue a change order instructing the contractor to proceed on the basis of a 

tentative price based on the best estimate available at the time, with the firm price to be determined later. Furthermore, when the 

change order is issued, the contractor shall submit within 30 calendar days, a proposal that includes the information required by 

paragraph (b)(1) for the cost of the changes in work. 

    (3) The contracting officer will consider issuing a settlement by determination to the contract if the contractor's proposal required 

by paragraphs (b)(1) or (b)(2) of this clause is not received within 30 calendar days, or if agreement has not been reached. 

    (4) Allowances not to exceed 10 percent each for overhead and profit for the party performing the work will be based on the 

value of labor, material, and use of construction equipment required to accomplish the change. As the value of the change increases, 

a declining scale will be used in negotiating the percentage of overhead and profit. Allowable percentages on changes will not 

exceed the following: 10 percent overhead and 10 percent profit on the first $20,000; 7-1/2 percent overhead and 7-1/2 percent 

profit on the next $30,000; 5 percent overhead and 5 percent profit on balance over $50,000. Profit shall be computed by 

multiplying the profit percentage by the sum of the direct costs and computed overhead costs. 

    (5) The prime contractor's or upper-Tiers subcontractor's fee on work performed by lower-Tiers subcontractors will be based on 

the net increased cost to the prime contractor or upper-Tiers subcontractor, as applicable. Allowable fee on changes will not exceed 

the following: 10 percent fee on the first $20,000; 7-1/2 percent fee on the next $30,000; and 5 percent fee on balance over $50,000. 

    (6) Not more than four percentages, none of which exceed the percentages shown above, will be allowed regardless of the 

number of Tierss of subcontractors. 

    (7) Where the contractor's or subcontractor's portion of a change involves credit items, such items must be deducted prior to 

adding overhead and profit for the party performing the work. The contractor's fee is limited to the net increase to contractor of 

subcontractors' portions cost computed in accordance herewith. 

    (8) Where a change involves credit items only, a proper measure of the amount of downward adjustment in the contract price is 

the reasonable cost to the contractor if he/she had performed the deleted work. A reasonable allowance for overhead and profit are 

properly includable as part of the downward adjustment for a deductive change. The amount of such allowance is subject to 

negotiation. 

    (9) Cost of Federal Old Age Benefit (Social Security) tax and of Worker's Compensation and Public Liability insurance 

appertaining to changes are allowable. While no percentage will be allowed thereon for overhead or profit, prime contractor's fee 

will be allowed on such items in subcontractors' proposals. 

    (10) Overhead and contractor's fee percentages shall be considered to include insurance other than mentioned herein, field and 

office supervisors and assistants, security police, use of small tools, incidental job burdens, and general home office expenses and 

no separate allowance will be made therefore. Assistants to office supervisors include all clerical, stenographic and general office 

help. Incidental job burdens include, but are not necessarily limited to, office equipment and supplies, temporary toilets, telephone 

and conformance to OSHA requirements. Items such as, but not necessarily limited to, review and coordination, estimating and 

expediting relative to contract changes are associated with field and office supervision and are considered to be included in the 

contractor's overhead and/or fee percentage. 

    (11) Bond premium adjustment, consequent upon changes ordered, will be made as elsewhere specified at the time of final 

settlement under the contract and will not be included in the individual change. 

(End of Clause) 
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4.24  VAAR 852.236-89 BUY AMERICAN ACT (JAN 2008) 

  (a) Reference is made to the clause entitled "Buy American Act--Construction Materials," FAR 52.225-9. 

  (b) Notwithstanding a bidder's right to offer identifiable foreign construction material in its bid pursuant to FAR 52.225-9, VA 

does not anticipate accepting an offer that includes foreign construction material. 

  (c) If a bidder chooses to submit a bid that includes foreign construction material, that bidder must provide a listing of the specific 

foreign construction material he/she intends to use and a price for said material. Offerors must include bid prices for comparable 

domestic construction material. If VA determines not to accept foreign construction material and no comparable domestic 

construction material is provided, the entire bid will be rejected. 

  (d) Any foreign construction material proposed after award will be rejected unless the bidder proves to VA's satisfaction: (1) it was 

impossible to request the exemption prior to award, and (2) said domestic construction material is no longer available, or (3) where 

the price has escalated so dramatically after the contract has been awarded that it would be unconscionable to require performance 

at that price. The determinations required by (1), (2), and (3) of this paragraph shall be made in accordance with Subpart 825.2 and 

FAR 25.2. 

  (e) By signing this bid, the bidder declares that all articles, materials and supplies for use on the project shall be domestic unless 

specifically set forth on the Bid Form or addendum thereto. 

(End of Clause) 

4.25  VAAR 852.236-91  SPECIAL NOTES (JUL 2002) 

  (a) Signing of the bid shall be deemed to be a representation by the bidder that: 

    (1) Bidder is a construction contractor who owns, operates, or maintains a place of business, regularly engaged in construction, 

alteration, or repair of buildings, structures, and communications facilities, or other engineering projects, including furnishing and 

installing of necessary equipment; or 

    (2) If newly entering into a construction activity, bidder has made all necessary arrangements for personnel, construction 

equipment, and required licenses to perform construction work; and 

    (3) Upon request, prior to award, bidder will promptly furnish to the Government a statement of facts in detail as to bidder's 

previous experience (including recent and current contracts), organization (including company officers), technical qualifications, 

financial resources and facilities available to perform the contemplated work. 

  (b) Unless otherwise provided in this contract, where the use of optional materials or construction is permitted, the same standard 

of workmanship, fabrication and installation shall be required irrespective of which option is selected. The contractor shall make 

any change or adjustment in connecting work or otherwise necessitated by the use of such optional material or construction, without 

additional cost to the Government. 

  (c) When approval is given for a system component having functional or physical characteristics different from those indicated or 

specified, it is the responsibility of the contractor to furnish and install related components with characteristics and capacities 

compatible with the approved substitute component as required for systems to function as noted on drawings and specifications. 

There shall be no additional cost to the Government. 

  (d) In some instances it may have been impracticable to detail all items in specifications or on drawings because of variances in 

manufacturers' methods of achieving specified results. In such instances the contractor will be required to furnish all labor, 

materials, drawings, services and connections necessary to produce systems or equipment which are completely installed, 

functional, and ready for operation by facility personnel in accordance with their intended use. 

  (e) Claims by the contractor for delay attributed to unusually severe weather must be supported by climatological data covering the 

period and the same period for the 10 preceding years. When the weather in question exceeds in intensity or frequency the 10-year 

average, the excess experienced shall be considered "unusually severe." Comparison shall be on a monthly basis. Whether or not 
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unusually severe weather in fact delays the work will depend upon the effect of weather on the branches of work being performed 

during the time under consideration. 

(End of Clause) 

4.26  VAAR 852.246-74  SPECIAL WARRANTIES (JAN 2008) 

  The clause entitled "Warranty of Construction" in FAR 52.246-21 is supplemented as follows: 

  Any special warranties that may be required under the contract shall be subject to the elections set forth in the FAR clause at 

52.246-21, Warranty of Construction, unless otherwise provided for in such special warranties. 

(End of Clause) 

4.27  VAAR 852.246-75  WARRANTY FOR CONSTRUCTION-GUARANTEE PERIOD SERVICES 

(JAN 2008) 

The clause entitled “Warranty of Construction” in FAR 52.246-21 is supplemented as follows: 

Should the contractor fail to prosecute the work or fail to proceed promptly to provide guarantee period services after notification 

by the contracting officer, the Government may, subject to the default clause contained at FAR 52.249-10, Default (Fixed-Price 

Construction), and after allowing the contractor 10 days to correct and comply with the contract, terminate the right to proceed with 

the work (or the separable part of the work) that has been delayed or unsatisfactorily performed. In this event, the Government may 

take over the work and complete it by contract or otherwise, and may take possession of and use any materials, appliances, and 

plant on the work site necessary for completing the work. The contractor and its sureties shall be liable for any damages to the 

Government resulting from the contractor’s refusal or failure to complete the work within this specified time, whether or not the 

contractor’s right to proceed with the work is terminated. This liability includes any increased costs incurred by the Government in 

completing the work. 

(End of Clause) 

4.28 VAAR 852.211-72  TECHNICAL INDUSTRY STANDARDS (JAN 2008) 

  The supplies or equipment required by this invitation for bid or request for proposal must conform to the standards of the  ASTM. 

The successful bidder or offeror will be required to submit proof that the item(s) he/she furnishes conforms to this requirement. This 

proof may be in the form of a label or seal affixed to the equipment or supplies, warranting that they have been tested in accordance 

with and conform to the specified standards. Proof may also be furnished in the form of a certificate from one of the above listed 

organizations certifying that the item(s) furnished have been tested in accordance with and conform to the specified standards. 

(End of Provision) 
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ATTACHMENT A - DAVIS BACON ACT WAGE DETERMINATION 

 

The DOL Wage Determination for this solicitation and any contract awarded is available at http://www.wdol.gov.  Please note the 

listing below is not an all-inclusive wage determination of each area of performance and construction type for this locality.  It is the 

contractor’s responsibility to obtain and evaluate each wage determination for individual localities in order to be in compliance with 

the Davis Bacon Act.  
 

 

 

 

General Decision Number: NY150012 06/05/2015  NY12 

 

Superseded General Decision Number: NY20140012 

 

State: New York 

 

Construction Types: Building, Heavy, Highway and Residential 

 

 

Counties: Nassau and Suffolk Counties in New York. 

 

BUILDING CONSTRUCTION PROJECTS, RESIDENTIAL CONSTRUCTION 

PROJECTS (including single family homes and apartments up to 

and including 4 stories), HEAVY CONSTRUCTION PROJECTS, HIGHWAY 

CONSTRUCTION PROJECTS 

 

Note: Executive Order (EO) 13658 establishes an hourly minimum 

wage of $10.10 for 2015 that applies to all contracts subject 

to the Davis-Bacon Act for which the solicitation is issued on 

or after January 1, 2015. If this contract is covered by the 

EO, the contractor must pay all workers in any classification 

listed on this wage determination at least $10.10 (or the 

applicable wage rate listed on this wage determination, if it 

is higher) for all hours spent performing on the contract. The 

EO minimum wage rate will be adjusted annually. Additional 

information on contractor requirements and worker protections 

under the EO is available at www.dol.gov/whd/govcontracts. 

 

 

Modification Number     Publication Date 

          0              01/02/2015 

          1              01/09/2015 

          2              03/13/2015 

          3              04/10/2015 

          4              04/17/2015 

          5              05/01/2015 

          6              05/15/2015 

          7              06/05/2015 

 

 ASBE0012-001 12/29/2014 

 

                                  Rates          Fringes 

 

Asbestos Workers/Insulator   

     Includes application of  

     all insulating materials,  

     protective coverings,  

     coatings and finishes to  

     all types of mechanical  

     systems.....................$ 64.41            30.76 

HAZARDOUS MATERIAL HANDLER.......$ 40.00            11.25 

---------------------------------------------------------------- 

 BOIL0005-001 01/01/2013 

 

                                  Rates          Fringes 

 

http://www.wdol.gov/
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BOILERMAKER......................$ 49.47      33%+22.87+a 

 

FOOTNOTE: 

 

  a. PAID HOLIDAYS:  New Year's Day, Thanksgiving Day, Memorial 

  Day, Independence Day, Labor Day and Good Friday, Friday 

  after Thanksgiving, Christmas Eve Day and New Year's Eve 

 

---------------------------------------------------------------- 

 BRNY0001-001 07/01/2013 

 

                                  Rates          Fringes 

 

BRICKLAYER.......................$ 49.09            22.93 

MASON - STONE....................$ 55.56            26.75 

---------------------------------------------------------------- 

 CARP0290-001 07/01/2014 

 

                                  Rates          Fringes 

 

Carpenters:   

     Building....................$ 38.97            34.73 

     Heavy & Highway.............$ 38.97            34.73 

     Residential.................$ 31.18            29.62 

---------------------------------------------------------------- 

 CARP0740-001 07/01/2014 

 

                                  Rates          Fringes 

 

MILLWRIGHT.......................$ 48.44            49.83 

---------------------------------------------------------------- 

 CARP1456-009 07/01/2014 

 

                                  Rates          Fringes 

 

Carpenters:   

     DIVERS TENDERS..............$ 43.45            45.07 

     DIVERS......................$ 61.30            45.07 

     DOCKBUILDERS................$ 48.35            45.07 

     PILEDRIVERMAN...............$ 43.61            45.07 

---------------------------------------------------------------- 

 CARP1536-001 07/01/2014 

 

                                  Rates          Fringes 

 

Carpenters:   

     TIMBERMEN...................$ 44.33            44.34 

---------------------------------------------------------------- 

 CARP2287-003 07/01/2014 

 

                                  Rates          Fringes 

 

CARPENTER   

     Soft Floor Layers...........$ 49.88            43.40 

---------------------------------------------------------------- 

 ELEC0025-001 04/25/2015 

 

                                  Rates          Fringes 

 

ELECTRICIAN......................$ 50.45        16%+22.57 

---------------------------------------------------------------- 

 ELEC0025-002 04/26/2014 

 

                                  Rates          Fringes 

 

Electricians:   

     Maintenance Unit............$ 40.70       12%+$16.03 

     Telephone Unit..............$ 36.38       16%+$16.60 

     Wiring for single or  

     multiple family dwellings  

     and apartments up to and  
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     including 3 stories.........$ 26.71        13%+10.60 

---------------------------------------------------------------- 

 ELEC1049-002 03/29/2015 

 

                                  Rates          Fringes 

 

Line Construction:   

     Substation and Switching   

     structures pipe type cable  

      installation and  

     maintenance  jobs or  

     projects; Railroad   

     electrical distribution/   

     transmission systems   

     maintenance (when work is  

     not  performed by railroad  

     employees)  Overhead and  

     Underground   

     transmission/distribution  

     line work.  Fiber optic,  

     telephone cable and   

     equipment; 

      Groundman..................$ 30.46            21.08 

      Heavy Equipment Operator...$ 40.61            24.31 

      Lineman & Cable Splicer....$ 50.76            27.58 

      Material Man...............$ 44.16            25.46 

---------------------------------------------------------------- 

 ELEV0001-002 03/17/2013 

 

                                  Rates          Fringes 

 

ELEVATOR MECHANIC   

     Elevator Constructor........$ 57.01       27.605+a+b 

     Modernization and Repair....$ 45.14       27.455+a+b 

 

FOOTNOTE:   

 

  a. PAID HOLIDAYS:  New Year's Day, Good Friday, President's 

  Day, Memorial Day, Independence Day, Labor Day, Columbus 

  Day, Veteran's Day, Thanksgiving Day, Friday after 

  Thanksgiving, and Christmas Day. 

 

  b. PAID VACATION: An employee who has worked less than 5 

  years shall recieve vacation pay credit on the basis of 4% 

  of his hourly rate for all hours worked; an employee who 

  has worked 5 to 15 years shall receive vacation pay credit 

  on the basis of 6% of his hourly rate for all hours worked; 

  an employee who has worked 15 or more years shall receive 

  vacation pay credit on the basis of 8% of his hourly rate 

  for all hours worked. 

 

---------------------------------------------------------------- 

 ENGI0138-001 06/01/2013 

 

BUILDING CONSTRUCTION 

 

                                  Rates          Fringes 

 

Power equipment operators:   

     GROUP 1.....................$ 41.89          31.65+a 

     GROUP 2.....................$ 39.80          31.65+a 

     GROUP 3.....................$ 38.40          31.65+a 

     GROUP 4.....................$ 35.58          31.65+a 

     GROUP 5.....................$ 34.17          31.65+a 

 

NOTES: 

 

Hazmat premiums: 

Level A         3.50 

Level B         2.50 

Level C         1.50 
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  Oiler on truck cranes with boom length of 100 ft. or more 

  .25 

 

FOOTNOTE:   

 

  a. Paid Holidays: New Year's Day, Lincoln's Birthday, 

  Washington's Birthday or President's Day (in lieu of 

  Lincoln's or Washington's Birthday), Good Friday, Memorial 

  Day, Indpendence Day, Labor Day, Veteran's Day, 

  Thanksgiving Day, Christmas Day or days celebrated as such. 

  Any holiday that falls on a Saturday will be celebrated on 

  Friday. 

 

                   POWER EQUIPMENT OPERATOR CASSIFICATIONS   

 

  GROUP 1: Asphalt spreader, backhoe crawler capacity over 

  cater- piller 225 and lomatsu 300, Boiler (thermoplastic), 

  Cherry picker, over 50 tons, CMI or maxim spreader, 

  concrete pump (with oiler), crane (crawler truck), crane 

  (on barge), crane (stone setting), crane (structural 

  steel), crane (with clam shell), derrick, dragline, dredge, 

  gradall, grader, hoist (3 drum), loading machine (bucket) 

  cap of 10 yds or over micro-trap, with compressor (negative 

  air machine), milling machine, large pile driver, power 

  winch, Stone setting/structural steel, power winch (truck 

  mounted/stone steel) powerhouse, road paver scoop, 

  carry-all, scraper in tandem shovel, sideboom tractor, 

  sideboom tractor (used in tank work), stone spreader (self 

  propelled tank work), zamboni (ice machine) 

 

  GROUP 2: Backhoe, boom truck, bulldozer, cherypicker, 

  conveyor (multi), dinky locomotive, forklift, hoist, 2 

  drum, loading machine, loading machine (front end) 

  mechanicl compactors, (machine drawn), mulch machine 

  (machine-fed), power winch, other than stone/structural 

  steel, power winch (truck mounted other than stone steel) 

  pump (hydraulic, with boring machine), roller, (asphalt), 

  scoop (carry-all scraper), tower crane (maintenance man), 

  trenching machine 

 

  GROUP 3: Comrpessor (structural steel), Compressor (2 or more 

  in battery), concrete finishing mchine, concrete spreader, 

  conveyor, curb machine (asphalt or concrete), curing 

  machine, fireman, hoist (1 drum), micro-trap, (self 

  contained, negative air machine), pump (4 inches or over), 

  pump (hydraulic), pump (jet), pump (sumbersible), pump 

  (well point), pulvi-mixer, ridge cutter, roller (dirt), 

  striping machine, vac-all, welding and burning, welding 

  machine (pile work), welding machine (structural steel) 

 

  GROUP 4: Compressor, compressor (on crane), compressor (pile 

  work), compressor (stone setting), concrete breaker, 

  concrete saw or cutter, forklift (walk behind, power 

  operated), generator-pile work, generator, hydra hammer, 

  mechanical compactors (hand operated), oiler (truck crane), 

  pin puller, portable heaters, powerbroom, power buggies, 

  pump (double action diaphgrgm), pump (gypsum), trench 

  machine (hand), welding machine 

 

  GROUP 5: Batching plant (on site of job), generator (small), 

  mixer (with skip), mixer (2 small with or without skip), 

  mixer (2 bag or over, with or without skip), mulch machine, 

  oiler, pump (centrifugal, up to 3 inches), root cutter, 

  stump chipper, tower crane (oiler), tractor (caterpillar or 

  wheel vibrator) 

 

---------------------------------------------------------------- 

 ENGI0138-002 06/01/2013 

 

HEAVY & HIGHWAY 
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                                  Rates          Fringes 

 

Power equipment operators:   

     GROUP 1.....................$ 44.09            32.90 

     GROUP 2.....................$ 41.27            32.90 

     GROUP 3.....................$ 39.83            32.90 

     GROUP 4.....................$ 36.94            32.90 

     GROUP 5.....................$ 35.53            32.90 

     GROUP 6.....................$ 33.98            10.23 

 

NOTES:   

Hazmat premiums: 

             Level A                   3.50 

             Level B                   2.50 

             Level C                   1.50  

 

Truck and Crawler Cranes long boom premiums:         

boom lengths (including jib) 100-149 ft       .50         

boom lenghts (including jib) 150-249 ft       .75         

boom lenghts (including jib) 250-349 ft      1.00         

boom lengths (including jib) 350 ft          1.50 

 

Cranes using clamshell buckets               .25 

Front end loader 10 yds and above        .25 

Oiler on truck cranes with  

        boom length of 100 ft. or more       .25 

 

FOOTNOTE:  

 

  a.  Paid Holidays:  New Years Day, Lincoln's Birthday, 

  Washington's Birthday or Presidents Day (in lieu of 

  Lincoln's or Washington's Birthday, Good Friday, Memorial 

  Day, Independence Day, Labor Day, Columbus Day, Veteran's 

  Day, Thanksgiving Day, Christmas Day or days celebrated as 

  such. Any holiday that falls on Saturday will be celebrated 

  on Friday. 

 

          POWER EQUIPMENT OPERATOR CLASSIFICATIONS   

 

  GROUP 1: Asphalt spreader, backhoe crawler (capacity over 

  caterpiller 225 and komatsu 300), boiler (thermoplastic), 

  boring machine (post hole), cgherry picker (over 50 ton), 

  CMI or maxim spreader, concrete pump, with oiler, crane 

  (crawler truck), crane (on barge), crane (stone setting) 

  crane (structural steel), crane (with clam shell), derrick, 

  dragline, dredge, gradall, grader, hoist (3 drums), loading 

  machine (bucket) capacity of 10 yards or over, micro-trap 

  (with compressor-negative air machine), milling machine 

  (large), piledriver, power winch (stone setting structural 

  steel), power winch (truck mounted/stone steel), 

  power-house, road paver, scoop, carry all (scraper in 

  tandem), shovel, sideboom tractor, sideboom tractor (used 

  in tank work), stone spreader (self-propelled), tank work, 

  tower crane 

 

  GROUP 2:  Bulldozer, Backhoe, Boom Truck, Boring 

  machine/augur, Cherrypicker, Conveyor (multi), Dinky 

  Locomotive, Forklift, Hoist (2 drum), Loading Machine, 

  Loading Machine (front end), Mechanical Compactor (machine 

  drawn), Mulch Machine (machine- fed), Power Winch (other 

  than stone/structural steel), Power Winch (truck 

  mounted/other than stone steel), Pump Hydraulic (with 

  boring machine), Roller (asphalt), Scoop (carry-all, 

  scraper), Tower Crane (maintenance man), Trenching Machine, 

  Vermeer Cutter, Work Boat 

 

  GROUP 3:  Curb Machine (asphalt or concrete), Maintenance 

  Engineer (small equipment), Maintenance engineer 

  (well-point) Mechanic (fieldman), Micro-Trap (self 

  contained, negative air machine), Milling Machine (small), 
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  Pulvi-mixer, Pump (4 inches or over), Pump Hydraulic, Pump 

  Jet, Pump Submersible, Pump (well point), Roller Dirt, 

  Vac-All, Welding and burning, Compressor (structural 

  steel), Compressor (2 or more battery), Concrete Finishing 

  Machine, Concrete Spreader, Conveyor, Curing Machine, 

  Fireman, Hoist (one drum), Ridge Cutter, Striping Machine, 

  Welding Machine (pile work), Welding Machine (structural 

  Steel). 

 

  GROUP 4:  Compressor, Compressor on crane, Compressor (pile 

  work), Compressor (stone setting), Concrete Breaker, 

  Concrete Saw or Cutter, Fork Lift (walk behind, power 

  operated), Generator- Pile Work, Generator, Hydra Hammer, 

  Mechanical Compoactors (hand operated), Oiler (truck 

  crane), Pin Puller, Portable Heaters, Powerbroom, Power 

  buggies, Power Grinders, Pump (double action diaphragm), 

  Pump gypsum, Pump (single action 1 to 3 inches), Trench 

  Machine hand, Welding Machine 

 

  GROUP 5:  Batching Plant (on site of job), Generator (small), 

  Grinder, Mixer (with skip), Mixer (2 small with or without 

  skip), Mixer (2 bag or over, with or without skip), Mulch 

  Machine, Oiler, Pump (centrifugal, up to 3 inches), Root 

  Cutter, Stump Chipper, Tower Crane (oiler), Track Tamper (2 

  engineers, each), Tractor (caterpillar or wheel), Vibrator, 

  Work boat (deckhand), 

 

GROUP 6:  Well drillers 

 

---------------------------------------------------------------- 

 IRON0046-003 07/01/2014 

 

                                  Rates          Fringes 

 

IRONWORKER   

     METALLIC LATHERS AND  

     REINFORCING IRONWORKERS.....$ 40.60            30.56 

---------------------------------------------------------------- 

 IRON0197-001 06/01/2013 

 

                                  Rates          Fringes 

 

IRONWORKER   

     STONE DERRICKMAN............$ 41.00            36.57 

---------------------------------------------------------------- 

 IRON0361-001 01/01/2015 

 

                                  Rates          Fringes 

 

IRONWORKER (STRUCTURAL)..........$ 48.25            66.32 

---------------------------------------------------------------- 

 IRON0580-001 07/01/2014 

 

                                  Rates          Fringes 

 

IRONWORKER, ORNAMENTAL...........$ 42.70            44.35 

---------------------------------------------------------------- 

 LABO0066-001 07/01/2014 

 

BUILDING 

 

                                  Rates          Fringes 

 

Laborers:   

     Laborers....................$ 34.10            29.44 

     Plasterers Tenders..........$ 34.10            29.44 

---------------------------------------------------------------- 

 LABO0078-001 02/01/2013 

 

                                  Rates          Fringes 
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LABORERS   

     BUILDING CONSTRUCTION 

      ASBESTOS (Removal,  

      Abatement, Encapsulation  

      or Decontamination of  

      asbestos); LEAD; &  

      HAZARDOUS WASTE LABORERS  

      (Hazardous Waste,  

      Hazardous Materials,  

      Biochemical and Mold  

      Remediation, HVAC, Duct  

      Cleaning, Re-spray  

      Fireproofing, etc).........$ 35.90            14.75 

---------------------------------------------------------------- 

 LABO1298-001 06/01/2014 

 

HEAVY & HIGHWAY 

 

                                  Rates          Fringes 

 

Laborers:   

     Asphalt Rakers; Formsetters.$ 39.68          25.85+a 

     Asphalt Shovelers, Roller  

     Boys & Tampers..............$ 38.54          25.85+a 

     Regular Laborers............$ 35.05          25.85+a 

 

A. FOOTNOTES:   

 

  Laborers working in a hazardous material hot zone shall 

  receive an additional 20% premium. 

 

  Where the contract provides for night work outside the 

  regular hours of work, the employees shall be paid at 

  straight time plus a 25% night work premium for the 8 hours 

  worked during the night. 

 

  Firewatch work performed after regular hours shall be paid an 

  additional 10% premium.  Second and Third Shift work will 

  be paid at a 10% premium. 

 

  Contractor requesting laborers certified for hazardous 

  material work and/or employed on hazardous material shall 

  be required to pay an additional 10% premium. 

 

---------------------------------------------------------------- 

 PAIN0009-002 11/01/2014 

 

                                  Rates          Fringes 

 

PAINTER   

     GLAZIERS....................$ 42.85            27.09 

     Painters, Drywall Finishers.$ 41.75            20.87 

     Spray, Scaffold,  

     Sandblasting................$ 42.50            21.87 

---------------------------------------------------------------- 

 PAIN0806-010 10/01/2014 

 

                                  Rates          Fringes 

 

Painters:   

     Stuctural Steel and Bridge..$ 48.75            35.63 

---------------------------------------------------------------- 

 PAIN1974-002 12/26/2012 

 

                                  Rates          Fringes 

 

Painters:   

     DRYWALL TAPERS/POINTERS.....$ 43.82            22.01 

---------------------------------------------------------------- 

* PLAS0262-003 02/01/2015 
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                                  Rates          Fringes 

 

PLASTERER........................$ 43.43            27.95 

---------------------------------------------------------------- 

 PLAS0780-001 07/01/2014 

 

                                  Rates          Fringes 

 

CEMENT MASON/CONCRETE FINISHER...$ 45.88            39.70 

---------------------------------------------------------------- 

 PLUM0200-001 11/01/2013 

 

                                  Rates          Fringes 

 

PLUMBER   

     BUILDING CONSTRUCTION:......$ 50.48             29.8 

     RESIDENTIAL CONSTRUCTION:...$ 29.46            10.91 

---------------------------------------------------------------- 

 PLUM0638-001 06/27/2012 

 

                                  Rates          Fringes 

 

PLUMBER   

     SERVICE FITTERS.............$ 26.30             2.55 

     SPRINKLER FITTERS,  

     STEAMFITTERS................$ 51.25            49.54 

 

  Service Fitter work shall consist of all repair, service and 

  maintenance work on domestic, commercial and industrial 

  refrigeration, air conditioning and air cooling, stoker and 

  oil burner apparatus and heating apparatus etc., including 

  but not exclusively the charging, evacuation, leak testing 

  and assembling for all machines for domestic, commercial 

  and industrial refrigeration, air conditioning and heating 

  apparatus. Also, work shall include adjusting, including 

  capacity adjustments, checking and repairing or replacement 

  of all controls and start up of all machines and repairing 

  all defects that may develop on any system for domestic, 

  commercial and industrial refrigeration and all air 

  conditioning, air cooling, stoker and oil burner apparatus 

  and heating apparatus regardless of size or type. 

 

---------------------------------------------------------------- 

 ROOF0154-001 10/01/2012 

 

                                  Rates          Fringes 

 

ROOFER...........................$ 38.50            28.59 

---------------------------------------------------------------- 

 SHEE0028-002 07/31/2014 

 

                                  Rates          Fringes 

 

SHEET METAL WORKER   

     BUILDING CONSTRUCTION.......$ 50.91            36.70 

     RESIDENTIAL CONSTRUCTION....$ 27.22            16.48 

---------------------------------------------------------------- 

 TEAM0282-002 07/01/2014 

 

                                  Rates          Fringes 

 

TRUCK DRIVER.....................$ 35.105       39.9825+a 

 

FOOTNOTES:   

 

  a. PAID HOLIDAYS: New Year's Day, Presidents' Day, Memorial 

  Day, Independence Day, Labor Day, Columbus Day, Election 

  Day, Veterans' Day (Armistice Day), Thanksgiving Day, Day 

  after Thanksgiving and Christmas Day.  Employees working 

  two (2) days in the calendar week in which a holiday falls 

  are to be paid for such holiday, provided that they shape 
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  each remaining workday during such calendar week. 

 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

  

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

 

---------------------------------------------------------------- 

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of "identifiers" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than "SU" or 

"UAVG" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the "SU" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 
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08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 

 

---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION 
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ATTACHMENT B – CONTRACT DISCREPANCY REPORT 

         

CONTRACT DISCREPANCY REPORT 

Contract Number: 
 

Report No. for this Discrepancy: 
 

To:  (Contractor/Manager’s Name) 
 

 

From: (Name of COR) 
 

 

5.  Dates 

5a.  Prepared:  
 

5b.  Returned by Contractor: 
 

5c.  Action Complete: 
 

Discrepancy or Problem: (Describe in detail. Include reference to PWS Directive; attach additional sheet if necessary.) 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

Signature of Contracting Officer or COR: 
 

 

8a.  To: (Contracting Officer and/or COR) 
 

 

8b.   From: (Contractor) 
 

 

9.  Contractor Response as to Cause, Corrective Action and Actions to Prevent Recurrence: (attach additional sheet if 
necessary.) 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

10a.  Signature of Contractor Representative: 
 

 

10b.  Date: 
 

11.  Government Evaluation: (Acceptance, partial acceptance, reflection; attach additional sheet if necessary.) 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

12.  Government Actions:  (Reduced payment, cure notice, show cause, other) 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

13.  Close Out 

 
Name Title Signature Date 

Contractor 
Notified 

    

b.  COR 
    

c.  CO 
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ATTACHMENT C – CONTRACTOR PRODUCTION REPORT 

ATTACHMENT D - CONTRACTOR PRODUCTION REPORT 
(ATTACH ADDITIONAL SHEETS IF NECESSARY) 

DATE  

CONTRACT NO: TITLE AND LOCATION  
REPORT NO  

  

CONTRACTOR  SUPERINTENDENT  

  

AM WEATHER  PM WEATHER  MAX TEMP  (F) MIN TEMP   (F) 

    

WORK PERFORMED TODAY 
Schedule  

Activity No. 
WORK LOCATION AND DESCRIPTION EMPLOYER NUMBER  TRADE HRS 

      

      

      

      

      

      

      

      

                                                  CODE COMPLIANT 
Is the installation of equipment and material code complaint?  

    

 If it is code compliant what specific requirement (section, number) does it meet?      

      

JOB 
SAFETY 

WAS A JOB SAFETY MEETING HELD THIS DATE? 
(If YES attach copy of the meeting minutes) 

  YES   NO 

TOTAL WORK HOURS ON JOB 
SITE, 
THIS DATE, INCL CON'T SHEETS 

 

WERE THERE ANY LOST TIME ACCIDENTS THIS DATE? 
(If YES attach copy of completed OSHA report)   YES   NO 

CUMULATIVE TOTAL OF WORK 
HOURS FROM PREVIOUS 
REPORT 

 

WAS CRANE/MANLIFT/TRENCHING/SCAFFOLD/HV ELEC/HIGH WORK/ HAZMAT WORK DONE? 
(If YES attach statement or checklist showing inspection performed.)   YES   NO 

TOTAL WORK HOURS FROM  
START OF CONSTRUCTION 

 WAS HAZARDOUS MATERIAL/WASTE RELEASED INTO THE ENVIRONMENT? 
(If YES attach description of incident and proposed action.)   YES   NO 

Schedule 
Activity No. 

LIST SAFETY ACTIONS TAKEN TODAY/SAFETY INSPECTIONS CONDUCTED  SAFETY REQUIREMENTS HAVE BEEN MET. 

  

  

  

EQUIPMENT/MATERIAL RECEIVED TODAY TO BE INCORPORATED IN JOB (INDICATE SCHEDULE ACTIVITY NUMBER) 

Schedule 
Activity No. 

Submittal # Description of Equipment/Material Received 

   

   

   

   

   

CONSTRUCTION AND PLANT EQUIPMENT ON JOB SITE TODAY.  INDICATE HOURS USED AND SCHEDULE ACTIVITY NUMBER. 

Schedule 
Activity No. 

Owner Description of Construction Equipment Used Today (incl Make and Model) Hours Used 

    

    

    

    

    

    

Schedule 
Activity No. 

REMARKS 

  

  

  

  

By signing this report the signee is in agreement that the installations and information in this report are accurate,  
have been inspected and are compliant with the contract documents, specific code requirements and Specification 
Section 01-40-01 1.5 
 

 CONTRACTOR/SUPERINTENDENT DATE  
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 ATTACHMENT D – CONTRACTOR QUALITY CONTROL REPORT 

ATTACHMENT – E  CONTRACTOR QUALITY CONTROL REPORT 
(ATTACH ADDITIONAL SHEETS IF NECESSARY) 

DATE  
REPORT 
NO   

PHASE CONTRACT NO  CONTRACT TITLE  

P
R

E
P

A
R

A
T

O
R

Y
 WAS PREPARATORY PHASE WORK PREFORMED TODAY? YES     NO      

IF YES, FILL OUT AND ATTACH SUPPLEMENTAL PREPARATORY PHASE CHECKLIST. 

Schedule 
Activity No. 

Definable Feature of Work Index # 

   

   

   

   

IN
IT

IA
L

 

WAS INITIAL PHASE WORK PREFORMED TODAY? YES     NO      

IF YES, FILL OUT AND ATTACH SUPPLEMENTAL INITIAL PHASE CHECKLIST. 

Schedule 
Activity No. 

Definable Feature of Work Index # 

   

   

   

   

F
O

L
L

O
W

-U
P

 

WORK COMPLIES WITH CONTRACT AS APPROVED DURING INITIAL PHASE? YES     NO     
 

WORK COMPLIES WITH SAFETY REQUIREMENTS? YES     NO     

Schedule 
Activity No. 

Description of Work, Testing Performed & By Whom, Definable Feature of Work, Specification 
Section, Location and List of Personnel Present 

  

  

  

  

  

  

  

  

  

  

  

REWORK ITEMS IDENTIFIED TODAY (NOT CORRECTED BY CLOSE OF BUSINESS) REWORK ITEMS CORRECTED TODAY (FROM REWORK ITEMS LIST) 

Schedule 
Activity No. 

Description 
Schedule 

Activity No. 
Description 

    

    

    

 REMARKS (Also Explain Any Follow-Up Phase Checklist Item From Above That Was Answered "NO"), Manuf. Rep On-Site, etc. 

Schedule 
Activity No. 

Description 

  

  

  

  

  

  

 On behalf of the contractor, I certify that this report is complete and correct and  

 equipment and material used and work performed during this reporting period is in 

 compliance with the contract drawings and specifications to the best of my knowledge   

 except as noted in this report. AUTHORIZED QC MANAGER AT SITE    DATE 
 

GOVERNMENT QUALITY ASSURANCE REPORT DATE  

QUALITY ASSURANCE REPRESENTATIVE'S REMARKS AND/OR EXCEPTIONS TO THE REPORT 

Schedule 
Activity No. 

Description 

  

  

  

  

  

 

 GOVERNMENT QUALITY ASSURANCE MANAGER DATE 
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Expiration Date:  
12/31/2014 

ATTACHMENT -E: SF1413 SUBCONTRACTOR REPORTING 

STATEMENT AND ACKNOWLEDGMENT 
OMB Control Number: 9000-0014 

 

PAPERWORK REDUCTION ACT STATEMENT: Public reporting burden for this collection of information is estimated to average .05 hours per response, including the time for 

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments 

regarding this burden estimate or any other aspects of this collection of information, including suggestions for reducing this burden, to U.S. General Services Administration, 

Regulatory Secretariat (MVCB)/IC 9000-0014, Office of Governmentwide Acquisition Policy,1800 F Street, NW, Washington, DC 20405. 

PART I - STATEMENT OF PRIME CONTRACTOR 
1. PRIME CONTRACT NO. 2. DATE SUBCONTRACT 

AWARDED 

3. SUBCONTRACT NUMBER 

4. PRIME CONTRACTOR 5. SUBCONTRACTOR 

a. NAME a. NAME  

b. STREET ADDRESS b. STREET ADDRESS 

c. CITY d. STATE e. ZIP CODE c. CITY d. STATE e. ZIP CODE 

6. The prime contract does, does not contain the clause entitled "Contract Work Hours and Safety Standards Act -- 

Overtime Compensation." 

7. The prime contractor states that under the contract shown in Item 1, a subcontract was awarded on the date shown in Item 2 to the 

subcontractor identified in item 5 by the following firm: 
a. NAME OF AWARDING FIRM 

 
 

b. DESCRIPTION OF WORK BY SUBCONTRACTOR 

 
 
 
 
 
 

8. PROJECT 9. LOCATION 

10a. NAME OF PERSON SIGNING 11. BY (Signature) 12. DATE SIGNED 

10b. TITLE OF PERSON SIGNING 

PART II - ACKNOWLEDGMENT OF SUBCONTRACTOR 

13. The subcontractor acknowledges that the following clauses of the contract shown in Item 1 are included in this subcontract: 

Contract Work Hours and Safety Standards Act - Overtime Compensation (If 

included in prime contract see Block 6) 

Payrolls and Basic Records Withholding of 

Funds 

Disputes Concerning Labor Standards 

Compliance with Construction Wage Rate Requirements and 

Related Regulations 

Construction Wage Rate Requirements 

Apprentices and Trainees 

Compliance with Copeland Act Requirements 

Subcontracts (Labor Standards) 

Contract Termination - Debarment Certification of 

Eligibility 

 

14. NAME(S) OF ANY INTERMEDIATE SUBCONTRACTORS, IF ANY 
 

 
A 

  
C 

 

 
B   

D  

15a. NAME OF PERSON SIGNING 16. BY (Signature) 17. DATE SIGNED 

15b. TITLE OF PERSON SIGNING 

AUTHORIZED FOR LOCAL REPRODUCTION PREVIOUS EDITION IS NOT USABLE 

STANDARD FORM 1413  (REV. 4/2013) 

Prescribed by GSA/FAR (48 CFR) 53.222(e) 
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ATTACHEMNT F - DEPARTMENT OF LABOR PAYROLL REPORTING FORM 
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ATTACHMENT G – PAST PERFORMANCE QUESTIONNAIRE  

 

Past Performance Questionnaire, Solicitation: VA786-15-R-0293 

 

INSTRUCTIONS: -Offeror to complete boxes 1 through 7 before sending to past customer.  

-Boxes 8 through 10 to be completed by past customer of Offeror and returned to: iris.chen1@va.gov no later than the date provided by the 

solicitation.  NOTE: It is incumbent upon the offeror to have the customer send the completed questionnaire to email address above by the submission 

deadline.    

1. Contractor Name and Address: 2.  Contract No.  3.  Contract Type:  

 
4.  Contract Value (Current plus any unexercised 
Options)   

7. Period of Performance 

 

1b. Point of Contact & Contact Information 5.  Customer Name:  FROM:   

 6.  Customer Point of Contact Information (email)      TO:    

8.  DESCRIPTION OF REQUIREMENT:  

9.  RATINGS - Summarize contractor performance and check the box corresponding to the performance rating for each category.  See page 2 for 
rating descriptions. 

(a) 
QUALITY 

1 [ ] 

2 [ ] 

3 [ ] 

4 [ ] 
5 [ ] 

COMMENTS 

 

(b) 

SCHEDULE 

1 [ ] 

2 [ ] 

3 [ ] 

4 [ ] 
5 [ ] 

COMMENTS 

 

(c) 

COST/PRICE 
CONTROL 

1 [ ] 

2 [ ] 

3 [ ] 

4 [ ] 
5 [ ] 

COMMENTS 

 

(d) 

BUSINESS 

RELATIONS 

1 [ ] 

2 [ ] 

3 [ ] 

4 [ ] 
5 [ ] 

COMMENTS 

 

(e) 

MANAGEMENT 

OF KEY 
PERSONNEL 

1 [ ] 

2 [ ] 

3 [ ] 

4 [ ] 
5 [ ] 

COMMENTS 

 

10. OVERALL RATING:   

NAME AND SIGNATURE OF EVALUATOR   

 

EVALUATION DATE   

 

  

 

  

 

 

 

 

 

 

mailto:iris.chen1@va.gov
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RATING GUIDELINES 

 PAGE 2 OF 2 
 

Rating Definition 

5. Exceptional 
Performance meets contractual requirements and exceeds many to the Government's benefit. The element being 

assessed was accomplished with few minor problems for which corrective actions taken by the contractor were 

highly effective. 

4. Very Good 
Performance meets contractual requirements and exceeds some to the Government's benefit. The element being 

assessed was accomplished with some minor problems for which corrective actions taken by the contractor were 

effective. 

3. Satisfactory 
Performance meets contractual requirements. The element being assessed contains some minor problems for which 

corrective actions taken by the contractor appear or were satisfactory. 

2. Marginal 
Performance does not meet some contractual requirements. The element being assessed reflects a serious problem 

for which the contractor has not yet identified corrective actions. 

1. Unsatisfactory 
Performance does not meet most contractual requirements and recovery is not likely in a timely manner. The 

element being assessed contains a serious problem(s) for which the contractor's corrective actions appear or were 

ineffective. 

 
 


